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ADDENDA #1 

REQUEST FOR QUALIFICATIONS #33 
ARCHITECTURAL SERVICES 

Master Planning and Design 

Blinn-Waller/Harris County Campus 

Blinn-Brenham Campus 

Date: 12/13/2025 

 

RFQ #33 Questions and Answers: 

1. Would you consider a firm that submits for only the Brenham campus, or must the 

submitting firm provide qualifications for both campus locations (i.e., will different firms 

be selected for each campus)?  

- Answer: Yes, please see the clarification items at the end of this addenda. 

 

2. Will there be a preference for firms located in Harris County? 

- Answer: Blinn will evaluate firms based on the criteria listed in the RFQ. 

3. On page six, item three, the instructions state that a subconsultant team is not required but 

encourage referencing successful subconsultant teams on example projects. 

On page seven, item two, the instructions ask for ten pieces of information from the 

respondent and consultants. 

Given the 30-page limit and the conflicting instruction on page six, is the instruction on 

page seven correct, or is it an error? 

- Answer: Please see the clarification items at the end of this addenda.  Please disregard 

the term “and consultant(s)” in item 2,a of the “Step One: Qualifications Evaluation 

Criteria and Requirements”.   

 

4. Are divider pages included in the 15-page count? 

- Answer: No, divider pages will not be considered part of the page count. 

 

5. We do not have to mention consultants anywhere in the proposal unless we want to 

mention successful partnerships in the past, correct? So, no consultant resumes or 

anything regarding consultants unless it is a brief mention? 
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- Answer: Please see the clarification items at the end of this addenda.   

 

6. In the pre-submittal meeting, it was mentioned the page limit should be 15 single-sided 

pages (with no penalty for exceeding), but the RFQ says 15 double-sided pages. For the 

benefit of those who did not attend the pre-submittal meeting, could you please clarify 

which is correct?  

- Answer: This was mis-stated in the pre-qualification meeting.  Submittals shall be 

approximately 15 double-sided pages per the RFQ. 

 

7. Where is “Bid Form” located?  

- Answer: There is no bid form for an RFQ.  That verbiage should have been taken out.  

We use a standard template for RFP’s and RFQ’s.  This was an oversight. 

Also, the link for “Form 1295” does not work. 

- Answer: You should be able to access all the required forms, including 1295, under 

the response attachments tab. 

 

8. I do not see a "Bid Form" in the RFQ document. The bid form is also referred to on page 

ten: 2.004 Prompt payment discounts shall be listed on the bid form.  

I had originally assumed the "Bid Form" would be where we would upload the 15-page 

SOQ, but now I'm not sure! And, if that was not the intent of the Bid Form upload field, 

do you want us to use the "Other Attachments" field to upload the SOQ? 

Can you please clarify? 

- Answer: There is no bid form for an RFQ.  That verbiage should have been taken out.  

We use a standard template for RFP’s and RFQ’s.  This was an oversight. 

 

9. Are the Cover, Tabs and cover letter a part of the 15 page limit? 

- Answer: No, the Cover, Tabs, and cover letter will not be counted towards the 15-

page limit. 

 

10. Will a sample A/E contract be provided for review? 

- Answer: A sample set of agreement documents is provided.   

 

11. Steve Paker was told at the pre-submittal that we do not need to submit and entire A/E 

team and only submit architectural qualifications. Is that still the case or do we need to 

follow the RFQ requirements for the different required consultants? 

- Answer: Please see the clarification items at the end of this addenda. 

 

12. Are the budgets stated in the RFQ Total Project Costs or Construction Costs? 

- Answer: Yes, the budgets indicated in the RFQ are total project costs. 

 

13. Does the stated schedule apply to both projects? Will both projects run concurrently with 

the same start date, same GMP date, and same Substantial Completion date? 
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- Answer: Yes, it is anticipated that the projects will run concurrently on similar project 

schedules, however this may be adjusted in coordination with the awarded 

architectural firm and CMAR. 

 

14. Are the master plans also be completed concurrently with the building designs? 

- Answer: Yes, it is anticipated that master planning and building design for each 

project will occur concurrently. 

 

15. Will the GMP be based on 100% DD documents, 50% CDs, 100% CDs? 

- Answer: It is anticipated that GMP’s for each project could be based on 100% DD 

documents, however this may be adjusted in coordination with the awarded 

architectural firm and CMAR. 

 

16. Does the 15 page (+/-) include a cover letter? 

- Answer: No, the cover letter will not count towards the 15-page limit. 

 

17. If an architectural firm wishes to submit but lacks a robust portfolio in programming, 

campus planning, or athletic and recreation planning (as required for the initial study, 

particularly for the Waller/Harris County Campus Master Plan), is it permissible for the 

prime firm to include a “programming specialist,” a “campus planning specialist,” or a 

“sports and recreation planning specialist” in their RFQ response and will they be 

allowed to attend the interview? Or is the intent that only prime firms that have these 

specialties in-house are eligible to submit? 

- Answer: It is acceptable for the respondent to supplement their services with the 

services of other architectural specialists as it relates to architectural services for 

master planning and design of the two projects.  A “full services” design team is not 

required for this RFQ. 

 

18. In our experience for higher education projects the Architect or Program Manager 

typically provides the owner rep for CMAR services. Based on our understanding of the 

RFQ, the CMAR RFP appears to be geared toward selecting a General Contractor. Is this 

assumption correct? 

- Answer: The Facilities, Planning, and Construction department of the Blinn College 

District will provide program management for these projects.  The intention of this 

RFQ is for architectural services related to master planning and design of the two 

projects.  An RFP for CMAR services will be solicited at a later date. 

 

19.  Are two project teams PM/PA/Lead Designer/Lead Planner/Interior Designer desired to 

submitted to execute the two projects? 

- Answer: It is not required that 2 project teams be submitted.  It is required that 

separate submittal packages be submitted for each project.  
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RFQ #33 Clarifications: 

1. Item #3 “Evaluation Criteria and Selection Process” is revised as follows:   
 

The evaluation of the respondents is based on the qualifications for architectural services for 

master planning and design.  It is acceptable for the respondent to supplement their services 

with the services of other architectural specialists as it relates to architectural services for 

master planning and design of the two projects.  The compilation of a “full services” sub-

consultant project team is not required for this RFQ.  However, respondents are encouraged to 

reference successful “full services” sub-consultant teams for example projects with regard to the 

following anticipated services:  

    

1. Civil Engineering  

2. Landscape Architecture  

3. Structural Engineering  

4. Mechanical Engineering  

5. Electrical Engineering  

6. Technology/A.V./I.T./Security Designer  

7. Interior Design/Furniture Design  

8. Signage and Graphics Design  

9. Equipment Consultation  

10. Food Service Consultation  

 

  

The College reserves the right to select one or multiple design firms for this project.    

 

The College will evaluate respondent qualifications statements separately for the Blinn-

Waller/Harris County Campus project and the Blinn-Brenham Campus project.  Respondents 

should provide a separate qualifications package for each of the Blinn-Waller/Harris County 

Campus project and/or the Blinn-Brenham Campus project.  Respondents may submit their 

qualifications on either one or both projects.   On the title page of each submittal package, please 

indicate for which project  the respondent is submitting.  Also, please label any electronic files for 

which project the respondent is submitting. 

 

2. Item #2 of the “Step One:  Qualifications Evaluation Criteria and Requirements” is revised as 

follows: 

2. Respondent’s Ability to Provide Services  

a. Provide the following information for the Respondent:  

i. Legal Name of the company as registered with the Secretary of State of Texas  

ii. Address of the office that will be providing services  

iii. Number of years in business  

iv. Type of Operation (Individual, Partnership, Corporation, Joint Venture, etc.)  

v. Number of Employees by skill group  

vi. Provide a list of all your proposed personnel indicating the position they will hold 

within the project and their years of experience as it relates to this project.  
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vii. Provide an organizational chart that depicts all of your lead personnel. Include 

current domicile location for each person and employment duration with the firm.  

viii. Provide resumes for all your lead personnel.  

ix. Indicated where the office providing the services under this RFQ is located.  

x. Indicate if any of the lead personnel are located in a different office and the location 

of that office.  

  

b. Is your company pending, currently, or within the past 10 years been involved in 

litigation or claims against your company because of professional services rendered?  If 

yes, specify date(s), details, circumstances, and resolution.  

c. Is your company currently in default on any loan agreement or financing agreement with 

any bank, financial institution, or other entity?  If yes, specify date(s), details, 

circumstances, and prospects for resolution.  

d. Does any relationship exist by relative, business associate, capital funding agreement, or 

any other such kinship between your firm and any Owner employee, officer or 

Trustee?  If so, please explain.  

e. Provide a claims history under professional malpractice insurance for the past five (5) 

years for the Prime Firm and any team members proposed to provide professional 

architectural services.  

 

3. Item #3 of the “Step One: Qualifications Evaluation Criteria and Requirements” is revised as 

follows: 

 

3. Respondent’s Performance on Past Representative Projects  

a. Blinn – Waller/Harris County Project Submittals:  Provide an overview of a 

maximum of five (5) projects involving master planning and the design of higher 

education new construction academic facilities ranging in size from $50,000,000-

$80,000,000.  List the projects in order of priority, with the most relevant project listed 

first. Provide the following information for each project listed:  

i. Project name, location  

ii. Project size, cost   

iii. Project overview/description including any unique design characteristics  

iv. Description of professional services Respondent provide for the project  

v. Listing of all sub-consultants and services provided for the project  

vi. Name of Project Principal (individual responsible to the Client for the overall 

success of the project)  

vii. For Master Plan Projects – Name of Project Planner/Design  

viii. Name of the Project Design Architect (individual responsible for architectural 

design of the facility(s))   
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ix. Name of the Project Manager (individual responsible for the day-to-day 

operation of the project)  

x. The Client’s name and contact information as a reference.  References shall be 

considered relevant based on specific project participation and experience with 

the Respondent.  Blinn College District may contact references during any part of 

the process.  

b. Blinn – Brenham Campus Project Submittals:  Provide an overview of a maximum of 

five (5) projects involving master planning and the design of athletic facilities ranging in 

size from $20,000,000-$40,000,000.  List the projects in order of priority, with the most 

relevant project listed first. Provide the following information for each project listed:  

ii. Project name, location  

iii. Project size, cost   

iv. Project overview/description including any unique design characteristics  

v. Description of professional services Respondent provide for the project  

vi. Listing of all sub-consultants and services provided for the project  

vii. Name of Project Principal (individual responsible to the Client for the overall 

success of the project)  

viii. For Master Plan Projects – Name of Project Planner/Design  

ix. Name of the Project Design Architect (individual responsible for architectural 

design of the facility(s))   

x. Name of the Project Manager (individual responsible for the day-to-day 

operation of the project)  

xi. The Client’s name and contact information as a reference.  References shall be 

considered relevant based on specific project participation and experience with 

the Respondent.  Blinn College District may contact references during any part of 

the process.  

 

RFQ #33 Addenda #1 Attachments: 

1. Sample Blinn Owner Architect Agreement: 

 

 

Please acknowledge this addenda on the cover page of each submittal. 

End of Addenda #1 
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ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

This document is intended 

to be used in conjunction 

with AIA Documents A201–

2017™, General Conditions 

of the Contract for 

Construction; A133–2019™ 

Standard Form of Agreement 

Between Owner and 

Construction Manager as 

Constructor where the basis 

of payment is the Cost of 

the Work Plus a Fee with a 

Guaranteed Maximum Price; 

and A134–2019™ Standard 

Form of Agreement Between 

Owner and Construction 

Manager as Constructor 

where the basis of payment 

is the Cost of the Work 

Plus a Fee without a 

Guaranteed Maximum Price. 

AIA Document A201™–2017 is 

adopted in this document by 

reference. Do not use with 

other general conditions 

unless this document is 

modified. 

ELECTRONIC COPYING of any 

portion of this AIA®  Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

AGREEMENT made as of the « » day of «February» in the year «Two Thousand Twenty-

Five » 

(In words, indicate day, month and year.) 

 

BETWEEN the Architect’s client identified as the Owner: 

(Name, legal status, address, and other information) 

 

«Blinn College District»«  » 

«902 College Avenue» 

«Brenham, TX 77833» 

 

and the Architect: 

(Name, legal status, address, and other information) 

 

« »« » 

«  » 

«  » 

 

for the following Project: 

(Name, location, and detailed description) 

 

« » 

«  » 

«  » 

 

The Construction Manager (if known): 

(Name, legal status, address, and other information) 

 

«T.B.D.»« » 

« » 

« » 

«  » 

 

The Owner and Architect agree as follows. 
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TABLE OF ARTICLES 
 
1 INITIAL INFORMATION 
 
2 ARCHITECT’S RESPONSIBILITIES 
 
3 SCOPE OF ARCHITECT’S BASIC SERVICES 
 
4 SUPPLEMENTAL AND ADDITIONAL SERVICES 
 
5 OWNER’S RESPONSIBILITIES 
 
6 COST OF THE WORK 
 
7 COPYRIGHTS AND LICENSES 
 
8 CLAIMS AND DISPUTES 
 
9 TERMINATION OR SUSPENSION 
 
10 MISCELLANEOUS PROVISIONS 
 
11 COMPENSATION 
 
12 SPECIAL TERMS AND CONDITIONS 
 
13 SCOPE OF THE AGREEMENT 
 

ARTICLE 1   INITIAL INFORMATION 
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1. 

(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time of 

execution.”) 

 

§ 1.1.1 The Owner’s program for the Project: 

(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in 

which the program will be developed.) 

 

« » 

 

§ 1.1.2 The Project’s physical characteristics: 

(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location; 

dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of public 

and private utilities and services; legal description of the site, etc.) 

 

«   » 

 

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1: 

(Provide total and, if known, a line item breakdown.) 

 

«  » 

 

§ 1.1.4 The Owner’s anticipated design and construction milestone dates: 

.1 Design phase milestone dates, if any: 

 

« .» 

 

.2 Construction commencement date: 
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« » 

 

.3 Substantial Completion date or dates: 

 

«  »   

 

.4 Other milestone dates: 

 

« » 

 

§ 1.1.5 The Owner intends to retain a Construction Manager pursuant to the following agreement: 

(Indicate agreement type.) 

 

[ «X» ] AIA Document A133–2019, Standard Form of Agreement Between Owner and Construction 

Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a 

Guaranteed Maximum Price. 

 

[ «  » ] AIA Document A134–2019, Standard Form of Agreement Between Owner and Construction 

Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee without a 

Guaranteed Maximum Price. 

 

§ 1.1.6 The Owner’s requirements for accelerated or fast-track design and construction, or phased construction are set 

forth below: 

(List number and type of bid/procurement packages.) 

 

«  » 

 

§ 1.1.7 The Owner’s anticipated Sustainable Objective for the Project: 

(Identify and describe the Owner’s Sustainable Objective for the Project, if any.) 

 

«  » 

 

§ 1.1.7.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA 

Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, into this 

Agreement to define the terms, conditions and services related to the Owner’s Sustainable Objective. If E234-2019 is 

incorporated into this Agreement, the Owner and Architect shall incorporate the completed E234–2019 into the 

agreements with the consultants and contractors performing services or Work in any way associated with the 

Sustainable Objective. 

 

 

§ 1.1.8 The Owner identifies the following representative in accordance with Section 5.4: 

(List name, address, and other contact information.) 

 

«Mark Feldhake, NCARB, LEED AP, Assistant Vice Chancellor of Facilities, Planning, and Construction» 

«902 College Ave., Brenham, Texas 77833» 

«Phone:  979-830-4431» 

«E-mail:  mark.feldhake@blinn.edu» 

 

§ 1.1.9 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 

submittals to the Owner are as follows: 

(List name, address, and other contact information.) 

 

«Jessica Gaida, Director, Facilities, Planning, and Construction 

902 College Ave. 

Brenham, TX 77833 

Phone:  979-830-4467 
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E-mail:  Jessica.gaida@blinn.edu» 

 

§ 1.1.10 The Owner shall retain the following consultants and contractors: 

(List name, legal status, address, and other contact information.) 

 

.1 Construction Manager: 

(The Construction Manager is identified on the cover page. If a Construction Manager has not been 

retained as of the date of this Agreement, state the anticipated date of retention. If the Architect is to 

assist the Owner in selecting the Construction Manager, complete Section 4.1.1.1) 

 

«Services for a Construction Manager at Risk (CMAR) will be solicited through Request for Proposal.  

The architect shall assist the owner in selecting the CMAR per section 4.1.1.1.  It is anticipated that an 

agenda item recommending negotiating and executing a contract with a CMAR will be presented to the 

Blinn College District Board of Trustees at the XXXXXX 2025 regular meeting, with a contract and 

preconstruction service to commence no later than XXXXXX X, 2025.» 

 

.2 Cost Consultant (if in addition to the Construction Manager): 

(If a Cost Consultant is retained, appropriate references to the Cost Consultant should be inserted in 

Sections 3.3.6, 3.3.7, 3.4.2, 3.4.3, 3.5.4, 3.5.5, 5.4, 6.3, 6.3.1, 6.4 and 11.6.) 

 

«   »«  » 

«  » 

«  » 

«  » 

«  » 

 

.3 Land Surveyor: 

 

« »«  » 

« » 

« » 

«  » 

«  » 

 

.4 Geotechnical Engineer: 

 

«   »«  » 

«  » 

«  » 

«  » 

«  » 

 

.5 Civil Engineer: 

 

«    »«  » 

«  » 

«  » 

«  » 

«  » 

 

.6 Other consultants and contractors: 

(List any other consultants and contractors retained by the Owner.) 

 

« » 

 

§ 1.1.11 The Architect identifies the following representative in accordance with Section 2.4: 

(List name, address, and other contact information.) 
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«  » 

« » 

« » 

« » 

« » 

 

§ 1.1.12 The Architect shall retain the consultants identified in Sections 1.1.12.1 and 1.1.12.2: 

(List name, legal status, address, and other contact information.) 

 

§ 1.1.12.1 Consultants retained under Basic Services: 

 

.1 Structural Engineer: 
 

«  »«  » 

« » 

« » 

« » 

«  » 

 

.2 Mechanical Engineer:  

 

« »«  » 

« » 

« » 

« » 

«  » 

 

.3 Electrical Engineer: 

 

« »«  » 

« » 

«  » 

« » 

«  » 

 

.4 Civil Engineer: 

 

« »«  » 

« » 

« » 

« » 

«  » 

 

.5 Landscape Architecture: 

 

« »«  » 

« » 

«  » 

« » 

«  » 

 

.6 Technology / Audio Visual / Information Technology / Security: 

 

« »«  » 

« » 

« » 
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« » 

«  » 

 

.7 Equipment Assistance: 

 

« »«  » 

«» 

« » 

«  » 

«  » 

 

.8 Planner / Programmer / Space Utilization: 

 

« »«  » 

« » 

« » 

« » 

«  » 

 

.9 ADA / TDLR: 

 

« »«  » 

«» 

« » 

«  » 

«  » 

 

.10 Cost Consultant: 

 

« »«  » 

«» 

« » 

«  » 

«  » 

 

.11 Signage and Graphic Design: 

 

« »«  » 

«» 

« » 

«  » 

«  » 

 

.12 Other: 

 

«  »«  » 

« » 

«  » 

«  » 

«  » 

 

 

§ 1.1.12.2 Consultants retained under Supplemental Services: 

 

«  » 

 

§ 1.1.13 Other Initial Information on which the Agreement is based: 
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«  » 

 

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial 

Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 

Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust the 

Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as necessary, 

to accommodate material changes in the Initial Information. 

 

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 

information or documentation in digital form. The parties will use AIA Document E203™–2013, Building Information 

Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and exchange of 

digital data. 

 

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 

governing the use of, and reliance on, the information contained in the model and without having those protocols set 

forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA 

Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s 

sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the 

building information model, and each of their agents and employees. 

 

ARTICLE 2   ARCHITECT’S RESPONSIBILITIES 
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it is 

properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, or 

shall cause such services to be performed by appropriately licensed design professionals. 

 

§ 2.2 The Architect shall perform all of its services hereunder consistent with the professional skill and care ordinarily 

provided by Architects practicing in the same or similar locality under the same or similar  circumstances (the 

"Professional Standard of Care"); no higher or lower standard is intended, and notwithstanding any other provision 

herein, this Professional Standard of Care shall be used to determine Architect's compliance with any and all 

obligations, statements, standards, or requirements under this Agreement. The Architect shall perform its services as 

expeditiously as is consistent with such professional skill and care and the orderly progress of the Project. 

 

§ 2.3 The Architect shall provide its services in conjunction with the services of a Construction Manager as described in 

the agreement identified in Section 1.1.5. The Architect shall not be responsible for actions taken by the Construction 

Manager. 

 

§ 2.4 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 

Project. 

 

§ 2.5 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 

employment, interest or contribution that would reasonably appear to compromise the Architect’s professional judgment 

with respect to this Project. 

 

§ 2.6 Insurance. The Architect shall maintain the following insurance until termination of this Agreement. If any of the 

requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall 

pay the Architect as set forth in Section 11.9. 

 

§ 2.6.1 Commercial General Liability with policy limits of not less than «One Million Dollars and Zero Cents» ($ 

«1,000,000.00» ) for each occurrence and «Two Million Dollars and Zero Cents» ($ «2,000,000.00» ) in the aggregate 

for bodily injury and property damage. 

 

§ 2.6.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy limits 

of not less than «One Million Dollars» ($ «1,000,000.00» ) per accident for bodily injury, death of any person, and 

property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other 

statutorily required automobile coverage. 
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§ 2.6.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile 

Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and excess 

or umbrella liability insurance policies result in the same or greater coverage as the coverages required under 

Sections 2.6.1 and 2.6.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage than 

the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the actual 

payment by the underlying insurers. 

 

§ 2.6.4 Workers’ Compensation at statutory limits. 

 

§ 2.6.5 Employers’ Liability with policy limits not less than «  » ($ «  » ) each accident, «  » ($ «  » ) each employee, 

and «One Million Dollars  » ($ «1,000,000.00  » ) policy limit. 

 

§ 2.6.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services, 

with policy limits of not less than «One Million Dollars» ($ «1,000,000.00» ) per claim and «One Million Dollars» ($ 

«1,000,000.00» ) in the aggregate. 

 

§ 2.6.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and 

excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an 

additional insured for claims to the extent caused in whole or in part by the Architect’s negligent acts or omissions. The 

additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall 

apply to both ongoing and completed operations. 

 

§ 2.6.8 The Architect shall provide certificates of insurance for Owner's approval that evidence compliance with the 

requirements in this Section 2.6. 

 

 

ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES 
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary 

structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental or 

Additional Services. 

 

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project meetings, 

communicate with members of the Project team, and report progress to the Owner. 

 

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner, the Construction 

Manager, and the Owner’s consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the 

accuracy, completeness, and timeliness of, services and information furnished by the Owner, the Construction Manager, 

and the Owner’s consultants. The Architect shall provide prompt written notice to the Owner if the Architect becomes 

aware of any error, omission, or inconsistency in such services or information. 

 

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit, for the Construction 

Manager’s review and the Owner’s approval, a schedule for the performance of the Architect’s services. The schedule 

shall include design phase milestone dates, as well as the anticipated dates for the commencement of construction and 

for Substantial Completion of the Work as set forth in the Initial Information. The schedule shall include allowances for 

periods of time required for the Owner’s review, for the Construction Manager’s review, for the performance of the 

Construction Manager’s Preconstruction Phase services, for the performance of the Owner’s consultants, and for 

approval of submissions by authorities having jurisdiction over the Project. Once approved by the Owner, time limits 

established by the schedule shall not, except for reasonable cause, be exceeded by the Architect or Owner. With the 

Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project proceeds until the commencement 

of construction. 

 

§ 3.1.4 The Architect shall submit information to the Construction Manager and participate in developing and revising 

the Project schedule as it relates to the Architect’s services. The Architect shall review and approve, or take other 

appropriate action upon, the portion of the Project schedule relating to the performance of the Architect’s services. 

 

§ 3.1.5 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of 

non-conforming work, made or given without the Architect’s written approval. 
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§ 3.1.6 The Architect shall, in coordination with the Construction Manager, contact governmental authorities required to 

approve the Construction Documents and entities providing utility services to the Project. The Architect shall respond to 

applicable design requirements imposed by those authorities and entities. 

 

§ 3.1.7 The Architect shall assist the Owner and Construction Manager in connection with the Owner’s responsibility 

for filing documents required for the approval of governmental authorities having jurisdiction over the Project. 

 

§ 3.1.8 Prior to the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, or the 

Owner’s approval of the Construction Manager’s Control Estimate, as applicable, the Architect shall consider the 

Construction Manager’s requests for substitutions and, upon written request of the Construction Manager, provide 

clarification or interpretations pertaining to the Drawings, Specifications, and other documents submitted by the 

Architect. The Architect and Construction Manager shall include the Owner in communications related to substitution 

requests, clarifications, and interpretations. 

 

§ 3.2 Review of the Construction Manager’s Guaranteed Maximum Price Proposal or Control Estimate 
§ 3.2.1 At a time to be mutually agreed upon by the Owner and the Construction Manager, the Construction Manager 

shall prepare, for review by the Owner and Architect, and for the Owner’s acceptance or approval, a Guaranteed 

Maximum Price proposal or Control Estimate. The Architect shall assist the Owner in reviewing the Construction 

Manager’s proposal or estimate. The Architect’s review is not for the purpose of discovering errors, omissions, or 

inconsistencies; for the assumption of any responsibility for the Construction Manager’s proposed means, methods, 

sequences, techniques, or procedures; or for the verification of any estimates of cost or estimated cost proposals. In the 

event that the Architect discovers any inconsistencies or inaccuracies in the information presented, the Architect shall 

promptly notify the Owner and Construction Manager. 

 

§ 3.2.2 Upon authorization by the Owner, and subject to Section 4.2.1.14, the Architect shall update the Drawings, 

Specifications, and other documents to incorporate the agreed upon assumptions and clarifications contained in the 

Guaranteed Maximum Price Amendment or Control Estimate. 

 

§ 3.3 Schematic Design Phase Services 
§ 3.3.1 The Architect shall review the program, and other information furnished by the Owner and Construction 

Manager, and shall review laws, codes, and regulations applicable to the Architect’s services. 

 

§ 3.3.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of 

the Work, Project site, and other Initial Information, each in terms of the other, to ascertain the requirements of the 

Project. The Architect shall notify the Owner of (1) any inconsistencies discovered in the information, and (2) other 

information or consulting services that may be reasonably needed for the Project. 

 

§ 3.3.3 The Architect shall present its preliminary evaluation to the Owner and Construction Manager and shall discuss 

with the Owner and Construction Manager alternative approaches to design and construction of the Project. The 

Architect shall reach an understanding with the Owner regarding the requirements of the Project. 

 

§ 3.3.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, to the 

Owner and Construction Manager, for the Owner’s approval, a preliminary design illustrating the scale and relationship 

of the Project components. 

 

§ 3.3.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design 

Documents for Construction Manager’s review and the Owner’s approval. The Schematic Design Documents shall 

consist of drawings and other documents including a site plan, if appropriate, and preliminary building plans, sections 

and elevations; and may include some combination of study models, perspective sketches, or digital representations. 

Preliminary selections of major building systems and construction materials shall be noted on the drawings or described 

in writing. 

 

§ 3.3.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building orientation, 

together with other considerations based on program and aesthetics, in developing a design that is consistent with the 

Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more advanced sustainable 

design services as a Supplemental Service under Section 4.1. 
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§ 3.3.5.2 The Architect shall consider with the Owner and the Construction Manager the value of alternative materials, 

building systems and equipment, together with other considerations based on program and aesthetics, in developing a 

design for the Project that is consistent with the Owner’s program, schedule, and budget for the Cost of the Work. 

 

§ 3.3.6 The Architect shall submit the Schematic Design Documents and an estimate of the Cost of Work and project 

Soft Costs to the Owner; however, no fixed limit of Cost of the Work is established as a condition of this Agreement by 

the furnishing, proposal, or establishment of the budget or the submission of an estimate of the Cost of Work.  In 

preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design, bidding, 

and price escalation; to determine what materials, equipment, component systems, and types of construction are to be 

included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the Project; and 

to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the Owner’s budget. 

The Architect’s estimate of the Cost of the Work shall be based on current area, volume, or similar conceptual 

estimating techniques.  If, prior to the conclusion of the Schematic Design Phase, the Architect’s estimate of the Cost of 

the Work materially exceeds the Owner’s budget for the Cost of the Work, the Architect shall make appropriate 

recommendations to the Owner to adjust the Project’s size, quality or budget for the Cost of the Work, and the Owner 

shall cooperate with the Architect in making such adjustments in subsequent design phase.  If the Architect’s estimate of 

the Cost of the Work at the conclusion of the Schematic Design Phase materially exceeds the Owner’s budget for the 

Cost of the Work, the Owner shall 

.1 give written approval of an increase in the budget for the Cost of the Work; 

.2 terminate in accordance with Section 9.5; 

.3 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce the 

Cost of the Work; or 

.4 implement any other mutually acceptable alternative. 

 

 

§ 3.3.7 Upon receipt of the Construction Manager’s review comments and cost estimate at the conclusion of the 

Schematic Design Phase, the Architect shall take action as required under Section 6.4, and request the Owner’s approval 

of the Schematic Design Documents. If revisions to the Schematic Design Documents are required to comply with the 

Owner’s budget for the Cost of the Work at the conclusion of the Schematic Design Phase, the Architect shall 

incorporate the required revisions in the Design Development Phase. 

 

§ 3.3.8 In the further development of the Drawings and Specifications during this and subsequent phases of design, the 

Architect shall be entitled to rely on the accuracy of the estimates of the Cost of the Work, which are to be provided by 

the Construction Manager under the Construction Manager’s agreement with the Owner. 

 

§ 3.4 Design Development Phase Services 
§ 3.4.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any 

adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design 

Development Documents for the Construction Manager’s review and the Owner’s approval. The Design Development 

Documents shall be based upon information provided, and estimates prepared by, the Construction Manager and shall 

illustrate and describe the development of the approved Schematic Design Documents and shall consist of drawings and 

other documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building 

systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and electrical 

systems, and other appropriate elements. The Design Development Documents shall also include outline specifications 

that identify major materials and systems and establish in general their quality levels. 

 

§ 3.4.2 Prior to the conclusion of the Design Development Phase, the Architect shall submit the Design Development 

Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to 

review the Design Development Documents. 

 

§ 3.4.3 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Design 

Development Phase, the Architect shall take action as required under Sections 6.5 and 6.6 and request the Owner’s 

approval of the Design Development Documents. 
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§ 3.5 Construction Documents Phase Services 
§ 3.5.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 

any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 

Construction Documents for the Construction Manager’s review and the Owner’s approval. The Construction 

Documents shall illustrate and describe the further development of the approved Design Development Documents and 

shall consist of Drawings and Specifications setting forth in detail the quality levels and performance criteria of 

materials and systems and other requirements for the construction of the Work. The Owner and Architect acknowledge 

that, in order to perform the Work, the Construction Manager will provide additional information, including Shop 

Drawings, Product Data, Samples and other similar submittals, which the Architect shall review in accordance with 

Section 3.6.4. 

 

§ 3.5.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over the 

Project into the Construction Documents. 

 

§ 3.5.3 During the development of the Construction Documents, if requested by the Owner, the Architect shall assist the 

Owner and Construction Manager in the development and preparation of (1) the Conditions of the Contract for 

Construction (General, Supplementary and other Conditions) and (2) a project manual that includes the Conditions of 

the Contract for Construction and Specifications, and may include sample forms. 

 

§ 3.5.4 Prior to the conclusion of the Construction Documents Phase, the Architect shall submit the Construction 

Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to 

review the Construction Documents. 

 

§ 3.5.5 Upon receipt of the Construction Manager’s information and estimate at the conclusion of the Construction 

Documents Phase, the Architect shall take action as required under Section 6.7, and request the Owner’s approval of the 

Construction Documents. 

 

§ 3.6 Construction Phase Services 
§ 3.6.1 General 
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Construction Manager 

as set forth below and in AIA Document A201™–2017, General Conditions of the Contract for Construction. If the 

Owner and Construction Manager modify AIA Document A201–2017, those modifications shall not affect the 

Architect’s services under this Agreement unless the Owner and the Architect amend this Agreement. The term 

“Contractor” as used in A201-2017 shall mean the Construction Manager. 

 

§ 3.6.1.2 Subject to Section 4.2, the Architect’s responsibility to provide Construction Phase Services commences upon 

the Owner’s acceptance of the Construction Manager’s Guaranteed Maximum Price proposal, the Owner’s approval of 

the Construction Manager’s Control Estimate, or by a written agreement between the Owner and Construction Manager 

which sets forth a description of the Work to be performed by the Construction Manager prior to such acceptance or 

approval. Subject to Section 4.2, and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide 

Construction Phase Services terminates on the date the Architect issues the final Certificate for Payment. 

 

§ 3.6.1.3 The Architect shall advise and consult with the Owner and Construction Manager during the Construction 

Phase Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in this 

Agreement. The Architect shall not have control over, charge of, or responsibility for the construction means, methods, 

techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the 

Architect be responsible for the Construction Manager’s failure to perform the Work in accordance with the 

requirements of the Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or 

omissions, but shall not have control over or charge of, and shall not be responsible for, acts or omissions of the 

Construction Manager or of any other persons or entities performing portions of the Work. 

 

§ 3.6.2 Evaluations of the Work 
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required in 

Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and to 

determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully 

completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make 

exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, 
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the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work 

completed, and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known deviations 

from the most recent construction schedule submitted by the Construction Manager, and (3) defects and deficiencies 

observed in the Work. 

 

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever the 

Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing of the 

Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated, installed or 

completed. However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 

exercise such authority shall give rise to a duty or responsibility of the Architect to the Construction Manager, 

Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work. 

 

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 

Contract Documents on written request of either the Owner or Construction Manager. The Architect’s response to such 

requests shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

 

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable 

from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and 

decisions, the Architect shall endeavor to secure faithful performance of the responsibilities under the contract of both 

Owner and Contractor. The Architect shall not be liable for the results of interpretations or decisions except when the 

Architect is negligent in performing his / her responsibilities under this section.  The Architect’s decisions on matters 

relating to aesthetic effect shall be final if consistent with the intent expressed in the Contract Documents. 

 

§ 3.6.2.5 Unless the Owner and Construction Manager designate another person to serve as an Initial Decision Maker, 

as that term is defined in AIA Document A201–2017, the Architect shall render initial decisions on Claims between the 

Owner and Construction Manager as provided in the Contract Documents. 

 

§ 3.6.3 Certificates for Payment to Construction Manager 
§ 3.6.3.1 Based upon the Architect's observations during its site visits, the Architect shall review and certify the amounts 

due the Construction Manager and shall issue certificates in such amounts. The Architect’s certification for payment 

shall constitute a representation to the Owner, based on the Architect’s evaluation of the Work as provided in Section 

3.6.2 and on the data comprising the Construction Manager’s Application for Payment, that, to the best of the 

Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that the quality of the 

Work is in accordance with the Contract Documents. The foregoing representations are subject (1) to an evaluation of 

the Work for conformance with the Contract Documents upon Substantial Completion, (2) to results of subsequent tests 

and inspections, (3) to correction of minor deviations from the Contract Documents prior to completion, and (4) to 

specific qualifications expressed by the Architect. 

 

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 

exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 

means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors 

and suppliers and other data requested by the Owner to substantiate the Construction Manager’s right to payment, or (4) 

ascertained how or for what purpose the Construction Manager has used money previously paid on account of the 

Contract Sum. 

 

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment. 

 

§ 3.6.4 Submittals 
§ 3.6.4.1 The Architect shall review the Construction Manager’s submittal schedule and shall not unreasonably delay or 

withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the 

approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while 

allowing sufficient time, in the Architect’s professional judgment, to permit adequate review. 

 

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Construction Manager’s 

submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for 

conformance with information given and the design concept expressed in the Contract Documents. Review of such 

submittals is not for the purpose of determining the accuracy and completeness of other information such as dimensions, 
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quantities, and installation or performance of equipment or systems, which are the Construction Manager’s 

responsibility. The Architect’s review shall not constitute approval of safety precautions or construction means, 

methods, techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of 

an assembly of which the item is a component. 

 

§ 3.6.4.3 If the Contract Documents specifically require the Construction Manager to provide professional design 

services or certifications by a design professional related to systems, materials, or equipment, the Architect shall specify 

the appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 

appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the Construction 

Manager’s design professional, provided the submittals bear such professional’s seal and signature when submitted to 

the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information 

given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and 

shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or 

provided by such design professionals. 

 

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract 

Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information. 

Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings 

or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such 

requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If 

appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the requests 

for information. 

 

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Construction 

Manager in accordance with the requirements of the Contract Documents. 

 

§ 3.6.5 Changes in the Work 
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract 

Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 

Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval 

and execution in accordance with the Contract Documents. 

 

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work. 

 

§ 3.6.6 Project Completion 
§ 3.6.6.1 The Architect shall: 

.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final 

completion; 

.2 issue Certificates of Substantial Completion; 

.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents 

required by the Contract Documents and received from the Construction Manager; and 

.4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the 

Architect’s knowledge, information, and belief, the Work complies with the requirements of the Contract 

Documents. 

 

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to (1) check conformance of the Work with the 

requirements of the Contract Documents and (2) verify the accuracy and completeness of the list submitted by the 

Construction Manager of Work to be completed or corrected. 

 

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of 

the Contract Sum remaining to be paid the Construction Manager, including the amount to be retained from the Contract 

Sum, if any, for final completion or correction of the Work. 

 

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Construction Manager: 

(1) consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) 

affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 

documentation required of the Construction Manager under the Contract Documents. 
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§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, 

the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility operations 

and performance. 

 

ARTICLE 4   SUPPLEMENTAL AND ADDITIONAL SERVICES 
§ 4.1 Supplemental Services 
§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect 

shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s 

responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise specifically 

addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the listed 

Supplemental Service is not being provided for the Project. 

(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by 

indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. Insert 

a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an exhibit to 

this Agreement.) 
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Supplemental Services Responsibility 
(Architect, Owner, or 

not provided) 

Location of Service Description  
(Section 4.2 below or an exhibit attached to this 

document and identified below) 

§ 4.1.1.1 Assistance with Selection of Construction 

Manager 
  

§ 4.1.1.2 Programming   

§ 4.1.1.3  Multiple Preliminary Designs   

§ 4.1.1.4 Site Survey   

§ 4.1.1.5 Geotechnical Investigation   

§ 4.1.1.6 Not Provided   

§ 4.1.1.7 Building Information Modeling    

§ 4.1.1.8 Development of Building Information 

Models for post construction use 
  

§ 4.1.1.9 Civil engineering   

§ 4.1.1.10 Landscape design   

§ 4.1.1.11 Architectural interior design   

§ 4.1.1.12 Value analysis   

§ 4.1.1.13 Cost estimating    

§ 4.1.1.14 On-site project representation   

§ 4.1.1.15 Conformed documents for construction   

§ 4.1.1.16 As-designed record drawings   

§ 4.1.1.17 As-constructed record drawings   

§ 4.1.1.18 Post-occupancy evaluation   

§ 4.1.1.19 Facility support services   

§ 4.1.1.20 Tenant-related services   

§ 4.1.1.21 Architect’s coordination of the Owner’s 

consultants 
  

§ 4.1.1.22 Telecommunications/data design   

§ 4.1.1.23 Security evaluation and planning   

§ 4.1.1.24 Commissioning   

§ 4.1.1.25 Sustainable Project Services pursuant to 

Section 4.1.3 
  

§ 4.1.1.26 Historic preservation   

§ 4.1.1.27 Furniture, furnishings, and equipment design   

§ 4.1.1.28 Other services provided by specialty 

Consultants 
  

§ 4.1.1.29 Other Supplemental Services – Registered 

Accessibility Specialist / TDLR 
  

§ 4.1.1.30 Other Supplemental Services – Energy 

Modeling 

  

§ 4.1.1.31 Other Supplemental Services – Specialized 

AV Consulting 
  

§ 4.1.1.32 Other Supplemental Services – Signage & 

Graphics 
  

§ 4.1.1.33 Other Supplemental Services – Testing & 

Balancing 
  

§ 4.1.1.34 Other Supplemental Services – Traffic 

Impact Analysis 
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§ 4.1.2 Description of Supplemental Services 
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is 

provided below. 

(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify 

the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be included as an 

exhibit to describe the Architect’s Supplemental Services.) 

 

« 

  

   

 

 

 

 

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is 

provided below. 

(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify 

the exhibit.) 

 

«  » 

 

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental 

Service, the Sustainability Services required in AIA Document E234™–2019, Sustainable Projects Exhibit, 

Construction Manager as Constructor Edition, attached to this Agreement. The Owner shall compensate the Architect as 

provided in Section 11.2. 

 

§ 4.2 Architect’s Additional Services 
The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement. 

Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this 

Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the 

Architect’s schedule. 

 

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner 

with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not 

proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization: 

.1 Services necessitated by a change in the Initial Information, previous instructions or recommendations 

given by the Construction Manager or the Owner, approvals given by the Owner, or a material change in 

the Project including size, quality, complexity, the Owner’s schedule or budget for Cost of the Work, or 

bid packages in addition to those listed in Section 1.1.6;  

.2 Making revisions in Drawings, Specifications, or other documents (as required pursuant to Section 6.7), 

when such revisions are required because the Construction Manager’s estimate of the Cost of the Work, 

Guaranteed Maximum Price proposal, or Control Estimate exceeds the Owner’s budget, except where 

such excess is due to changes initiated by the Architect in scope, capacities of basic systems, or the kinds 

and quality of materials, finishes, or equipment; 

.3 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or 

editing previously prepared Instruments of Service; 

.4 Changing or editing previously prepared Instruments of Service necessitated by official interpretations of 

applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the 

applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b) 

contrary to requirements of the Instruments of Service when those Instruments of Service were prepared 

in accordance with the applicable standard of care; 

.5 Services necessitated by decisions of the Owner or Construction Manager not rendered in a timely 

manner or any other failure of performance on the part of the Owner or the Owner’s consultants or 

contractors; 

.6 Preparing digital models or other design documentation for transmission to the Owner’s consultants and 

contractors, or to other Owner- authorized recipients;  
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.7 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner or 

Construction Manager; 

.8 Preparation for, and attendance at, a public presentation, meeting or hearing; 

.9 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where the 

Architect is party thereto; 

.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; or 

.11 Assistance to the Initial Decision Maker, if other than the Architect; 

.12 Services necessitated by replacement of the Construction Manager or conversion of the Construction 

Manager as constructor project delivery method to an alternative project delivery method; 

.13 Services necessitated by the Owner’s delay in engaging the Construction Manager; 

.14 Making revisions to the Drawings, Specifications, and other documents resulting from agreed-upon 

assumptions and clarifications included in the Guaranteed Maximum Price Amendment or Control 

Estimate; and 

.15 Making revisions to the Drawings, Specifications, and other documents resulting from substitutions 

included in the Guaranteed Maximum Price Amendment or Control Estimate. 

 

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify 

the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon receipt 

of the Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall give 

prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect for the 

services provided prior to the Architect’s receipt of the Owner’s notice: 

.1 Reviewing a Construction Manager’s submittal out of sequence from the submittal schedule approved by 

the Architect; 

.2 Responding to the Construction Manager’s requests for information that are not prepared in accordance 

with the Contract Documents or where such information is available to the Construction Manager from a 

careful study and comparison of the Contract Documents, field conditions, other Owner-provided 

information, Construction Manager-prepared coordination drawings, or prior Project correspondence or 

documentation; 

.3 Preparing Change Orders, and Construction Change Directives that require evaluation of the 

Construction Manager’s proposals and supporting data, or the preparation or revision of Instruments of 

Service; 

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; or 

.5 Evaluating substitutions proposed by the Owner or Construction Manager and making subsequent 

revisions to Instruments of Service resulting therefrom. 

 

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 

Services. When the limits below are reached, the Architect shall notify the Owner: 

.1 « » ( « » ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the 

Construction Manager 

.2 « » ( « » ) visits to the site by the Architect during construction  

.3 «  » ( « » ) inspections for any portion of the Work to determine whether such portion of the Work is 

substantially complete in accordance with the requirements of the Contract Documents 

.4 «   » ( «  » ) inspections for any portion of the Work to determine final completion 

 

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in 

Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of 

the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and 

Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs 

additional cost in providing those Construction Phase Services. 

 

§ 4.2.5 If the services covered by this Agreement have not been completed within « » ( « » ) months of the date of this 

Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be 

compensated as Additional Services. 

 

ARTICLE 5   OWNER’S RESPONSIBILITIES 
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 

regarding requirements for and limitations on the Project, including a written program which shall set forth the Owner’s 
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objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; expandability; 

special equipment; systems; and site requirements. 

 

§ 5.2 The Owner shall retain a Construction Manager to provide services, duties, and responsibilities as described in the 

agreement selected in Section 1.1.5. 

 

§ 5.3 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work as 

defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. The 

Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until final 

completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the Owner 

shall notify the Architect and Construction Manager. The Owner and the Architect, in consultation with the 

Construction Manager, shall thereafter agree to a corresponding change in the Project’s scope and quality. 

 

§ 5.3.1 The Owner acknowledges that accelerated, phased or fast-track scheduling provides a benefit, but also carries 

with it associated risks. Such risks include the Owner incurring costs for the Architect to coordinate and redesign 

portions of the Project affected by procuring or installing elements of the Project prior to the completion of all relevant 

Construction Documents, and costs for the Construction Manager to remove and replace previously installed Work. If 

the Owner selects accelerated, phased or fast-track scheduling, the Owner agrees to include in the budget for the Project 

sufficient contingencies to cover such costs. 

 

§ 5.4 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The 

Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable 

delay in the orderly and sequential progress of the Architect’s services. 

 

§ 5.5 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the 

site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 

applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 

adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 

contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other 

improvements and trees; and information concerning available utility services and lines, both public and private, above 

and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project 

benchmark. 

 

§ 5.6 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, 

determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground 

corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written 

reports and appropriate recommendations. 

 

§ 5.7 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1. 

 

§ 5.8 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required 

in AIA Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, attached 

to this Agreement. 

 

§ 5.9 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 

Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 

Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as 

the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional 

Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of 

the Project. The Owner shall require that its consultants and contractors maintain insurance, including professional 

liability insurance, as appropriate to the services or work provided. 

 

§ 5.10 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 

structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials. 

 

§ 5.11 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 

reasonably necessary at any time for the Project to meet the Owner’s needs and interests. 
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§ 5.12 The Owner shall provide prompt written notice to the Architect and Construction Manager if the Owner becomes 

aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments 

of Service. 

 

§ 5.13 The Owner shall include the Architect in all communications with the Construction Manager that relate to or 

affect the Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the 

substance of any direct communications between the Owner and the Construction Manager otherwise relating to the 

Project. Communications by and with the Architect’s consultants shall be through the Architect. 

 

§ 5.14 The Owner shall coordinate the Architect’s duties and responsibilities set forth in the Agreement between the 

Owner and the Construction Manager with the Architect’s services set forth in this Agreement. The Owner shall provide 

the Architect a copy of the executed agreement between the Owner and Construction Manager, including the General 

Conditions of the Contract for Construction. 

 

§ 5.15 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 

obligate the Construction Manager to provide the Architect access to the Work wherever it is in preparation or progress. 

 

§ 5.16 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested 

information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights. 

 

ARTICLE 6   COST OF THE WORK 
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements 

of the Project designed or specified by the Architect and shall include the Construction Manager’s general conditions 

costs, overhead, and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, 

donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the 

Architect; the compensation of the Construction Manager for Preconstruction Phase services; the costs of the land, 

rights-of-way, financing, or contingencies for changes in the Work; or other costs that are the responsibility of the 

Owner. 

 

§ 6.2 The Owner’s budget for the Cost of the Work is provided in the Initial Information, and shall be adjusted 

throughout the Project as required under Sections 5.3 and 6.4. Evaluations of the Owner’s budget for the Cost of the 

Work represent the Architect’s judgment as a design professional. 

 

§ 6.3 The Owner shall require the Construction Manager to include appropriate contingencies for design, bidding or 

negotiating, price escalation, and market conditions in estimates of the Cost of the Work. The Architect shall be entitled 

to rely on the accuracy and completeness of estimates of the Cost of the Work the Construction Manager prepares as the 

Architect progresses with its Basic Services. The Architect shall prepare, as an Additional Service, revisions to the 

Drawings, Specifications or other documents required due to the Construction Manager’s inaccuracies or 

incompleteness in preparing cost estimates, or due to market conditions the Architect could not reasonably anticipate. 

The Architect may review the Construction Manager’s estimates solely for the Architect’s guidance in completion of its 

services, however, the Architect shall report to the Owner any material inaccuracies and inconsistencies noted during 

any such review. 

 

§ 6.3.1 If the Architect is providing cost estimating services as a Supplemental Service, and a discrepancy exists 

between the Construction Manager’s cost estimates and the Architect’s cost estimates, the Architect and the 

Construction Manager shall work together to reconcile the cost estimates. 

 

§ 6.4 If, prior to the conclusion of the Design Development Phase, the Construction Manager’s estimate of the Cost of 

the Work materially exceeds the Owner’s budget for the Cost of the Work, the Architect, in consultation with the 

Construction Manager, shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or 

budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments in 

subsequent design phase. 

 

§ 6.5 If the Construction Manager’s estimate of the Cost of the Work at the conclusion of the Design Development 

Phase materially exceeds the Owner’s budget for the Cost of the Work, the Owner shall 

.1 give written approval of an increase in the budget for the Cost of the Work; 
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.2 terminate in accordance with Section 9.5; 

.3 in consultation with the Architect and Construction Manager, revise the Project program, scope, or 

quality as required to reduce the Cost of the Work; or 

.4 implement any other mutually acceptable alternative. 

 

§ 6.6 If the Owner chooses to proceed under Section 6.5.3, the Architect, without additional compensation, shall 

incorporate the revisions in the Construction Documents Phase as necessary to comply with the Owner’s budget for the 

Cost of the Work at the conclusion of the Design Development Phase Services, or the budget as adjusted under Section 

6.5.1. The Architect’s revisions in the Construction Documents Phase shall be the limit of the Architect’s responsibility 

under this Article 6. 

 

§ 6.7 After incorporation of modifications under Section 6.6, the Architect shall, as an Additional Service, make any 

required revisions to the Drawings, Specifications or other documents necessitated by the Construction Manager’s 

subsequent cost estimates, the Guaranteed Maximum Price proposal, or Control Estimate that exceed the Owner’s 

budget for the Cost of the Work, except when the excess is due to changes initiated by the Architect in scope, basic 

systems, or the kinds and quality of materials, finishes or equipment. 

 

ARTICLE 7   COPYRIGHTS AND LICENSES 
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 

transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit 

such information for its use on the Project. 

 

§ 7.2 The Architect and the Architect’s consultants agree and do hereby assign, grant, transfer and convey to the Owner, 

its successors and assigns, the Architect's right, title, interest and ownership in and to such Architect Work Product and 

Instruments of Service, including, without limitation, all rights relating to copyright arising under 17 U.S.C. 101 et. seq. 

and any and all copyright registrations or applications associated therewith.  In addition, the 

 

Architect hereby grants the Owner a royalty free, non-exclusive license to use, modify, create derivative works from 

and distribute to third parties Architect Proprietary Information in connection with exercise of the Owner's rights in the 

Architect Work Product as and to the extent the rights relate to the operation, maintenance, repair, renovation, 

expansion, replacement and modification of the building that is the subject matter of the Project. 

 

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and 

exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the Owner 

substantially performs its obligations under this Agreement, including prompt payment of all sums due, pursuant to 

Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants 

consistent with this Agreement. The license granted under this section permits the Owner to authorize the Construction 

Manager, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate 

contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established pursuant 

to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the Architect 

rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall 

terminate. 

 

§ 7.3.1 In the event the Owner uses the Architect Work Product and  Instruments of Service without retaining the 

authors of the Architect Work Product and Instruments of Service, the Owner releases the Architect and Architect’s 

consultant(s) from all claims and causes of action arising from such uses. The Owner, to the extent permitted by law, 

further agrees to indemnify and hold harmless the Architect and its consultants from all costs and expenses, including 

the cost of defense, related to claims and causes of action asserted by any third person or entity to the extent such costs 

and expenses arise from the Owner’s use of the Architect Work Product and Instruments of Service under this Section 

7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully terminates this Agreement for cause under 

Section 9.4. 

 

§ 7.4 The Owner expressly acknowledges that: (1) electronic documents may deteriorate or be modified, either 

inadvertently or otherwise, without being detected or without authorization; and (2) the use (including changes and any 

conclusions or information derived from such electronic documents) of the documents, whether in hard copy or 

electronic format, for any purpose by anyone other than Architect shall be at the user's own risk.  Moreover, to the 

extent that the Owner uses Architect Proprietary Information or Architect Work Product and Instruments of Service 
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without the Architect's involvement, the Owner, to the extent allowed by law, hereby releases and discharges the 

Architect from any liability associated with such use.  Owner further agrees, to the extent allowed by law, to indemnify 

and hold the Architect harmless from and against any claims, losses, demands, costs (including attorneys' fees), suits or 

other actions against Architect, its agents, officers or employees, arising from Owner's use of Instruments of Service, 

Architect Work Product or Architect Proprietary Information.    

    
§ 7.5  The owner acknowledges that this project is not a prototypical design and shall not be used or reused on multiple 

sites or locations other than that shown within the signed and sealed documents provided by the Architect. 

  

§ 7.6 The provisions of this Article 7 shall survive the termination of this Agreement. 

 

ARTICLE 8   CLAIMS AND DISPUTES 
§ 8.1 General 
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or 

related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the Texas 

Government Code, Section 2260. 

 

ARTICLE 9   TERMINATION OR SUSPENSION 
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be 

considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of 

performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give seven 

days’ written notice to the Owner before suspending services. In the event of a suspension of services, the Architect 

shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of services. 

Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any expenses incurred 

in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the 

time schedules shall be equitably adjusted. 

 

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 

such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 

interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 

schedules shall be equitably adjusted. 

 

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 

Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice. 

 

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party fail 

substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the 

termination. 

 

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 

Owner’s convenience and without cause. 

 

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates 

this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to 

termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to 

the Architect’s termination of consultant agreements. 

 

§ 9.7 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of 

Substantial Completion. 

 

ARTICLE 10   MISCELLANEOUS PROVISIONS 
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that 

jurisdiction’s choice of law rules. 

 

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General 

Conditions of the Contract for Construction, except as modified in this Agreement. The term “Contractor” as used in 

A201–2017 shall mean the Construction Manager. 
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§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 

representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written 

consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project if 

the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to the 

Architect by the Owner prior to the assignment. 

 

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 

submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests the 

Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute all 

such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect for 

review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents that 

would require knowledge, services, or responsibilities beyond the scope of this Agreement. 

 

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, 

a third party against either the Owner or Architect. 

 

§ 10.6  Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 

presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 

form at the Project site. 

 

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project 

among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the 

completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s 

confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific 

information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for 

the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination of 

this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4. 

 

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business 

proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any other 

person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement. 

 

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to the 

other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of compulsory 

legal process issued by a court or governmental entity, or to the extent such information is reasonably necessary for the 

receiving party to defend itself in any dispute. The receiving party may also disclose such information to its employees, 

consultants, or contractors in order to perform services or work solely and exclusively for the Project, provided those 

employees, consultants and contractors are subject to the restrictions on the disclosure and use of such information as 

set forth in this Section 10.8. 

 

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining provisions. 

If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable, then 

that provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the 

Agreement shall be construed, to the fullest extent permitted by law, to give effect to the parties’ intentions and 

purposes in executing the Agreement. 

 

ARTICLE 11   COMPENSATION 
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as 

follows: 

 

.1 Stipulated Sum 

 (Insert amount) 

 

« » 

 

.2 Percentage Basis 
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 (Insert percentage value) 

 

«  » («  » ) % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 

11.6. 

 

.3 Other 

 (Describe the method of compensation) 

 

«  » 

 

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services 

required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows: 

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of 

compensation apply.) 

 

«  » 

 

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 

Owner shall compensate the Architect as follows: 

«The Architect shall provide the owner with a quote for these services prior to commencement of the service.  However, 

upon the owner's written approval as necessary to expedite the services, the Architect may be directed to work at the 

included hourly rates and reimbursable expenses at outlines in section 11.7 and 11.8.    » 

 

«The Architect shall provide the owner with a quote for these services prior to commencement of the service.  However, 

upon the owner's written approval as necessary to expedite the services, the Architect may be directed to work at the 

included hourly rates and reimbursable expenses at outlines in section 11.7 and 11.8.    » 

 

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in 

Sections 11.2 or 11.3, shall be the amount invoiced to the Architect plus «zero» percent ( «0» %), or as follows: 

(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional 

Services.) 

 

« » 

 

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of 

compensation for each phase of services shall be as follows: 

 

Schematic Design « » percent  (   %) 

Design Development « » percent  (   %) 

Construction Documents Phase « » percent  (   %) 

Bidding/Negotiations « » percent  (   %) 

Construction Administration   Percent (   %) 

Closeout   Percent (   %) 

Total Basic Compensation  one hundred  percent  ( 100  %) 

 

The Owner acknowledges that with an accelerated Project delivery, multiple bid package process, or Construction 

Manager as constructor project delivery method, the Architect may be providing its services in multiple Phases 

simultaneously. Therefore, the Architect shall be permitted to invoice monthly in proportion to services performed in 

each Phase of Services, as appropriate. 

 

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of 

Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent 

budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on 

subsequent updates to the Owner’s budget for the Cost of the Work. 

 

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not 

constructed, compensation for those portions of the Project shall be payable to the extent services are performed on 
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those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services 

performed whether or not the Construction Phase is commenced. 

 

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The rates 

shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices. 

(If applicable, attach an exhibit of hourly billing rates or insert them below.) 

 

«      » 

 

Employee or Category Rate ($0.00) 
  

  

 

§ 11.8 Compensation for Reimbursable Expenses 
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and 

include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows: 

.1 Transportation and authorized out-of-town travel and subsistence;  

.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites, 

and extranets; 

.3 Permitting and other fees required by authorities having jurisdiction over the Project; 

.4 Printing, reproductions, plots, and standard form documents; 

.5 Postage, handling, and delivery; 

.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner; 

.7 Renderings, physical models, mock-ups, professional photography, and presentation materials requested 

by the Owner or required for the Project; 

.8 If required by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’ 

expenses of professional liability insurance dedicated exclusively to this Project, or the expense of 

additional insurance coverage or limits in excess of that normally maintained by the Architect’s 

consultants; 

.9 All taxes levied on professional services and on reimbursable expenses; 

.10 Site office expenses; 

.11 Registration fees and any other fees charged by the Certifying Authority or by other entities as necessary 

to achieve the Sustainable Objective; and 

.12 Other similar Project-related expenditures. 

 

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 

Architect’s consultants plus « » percent ( « » %) of the expenses incurred. 

 

§ 11.8.3 Reimbursable expenses in the amount of $  are included in the additional services fees set forth in article 11.2. 

 

§ 11.10 Payments to the Architect 
§ 11.10.1 Initial Payments 
§ 11.10.1.1 An initial payment of «Zero Dollars and Zero Cents » ($ «0.00» ) shall be made upon execution of this 

Agreement and is the minimum payment under this Agreement. It shall be credited to the Owner’s account in the final 

invoice. 

 

§ 11.10.2 Progress Payments 
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 

Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid «ninety » ( «90 » ) days 

after the invoice date shall bear interest at the rate  specified in Chapter 2251, Texas Government Code. 

 

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated 

damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work, 

unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding. 

 

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 

services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times. 
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ARTICLE 12   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Agreement are as follows: 

(Include other terms and conditions applicable to this Agreement.) 

 

«§  12.1  When work is to be performed at a project site and school activities are being conducted, Architect shall take 

such special care as is appropriate under the Standard of Care, and shall require its sub consultants, and all persons 

performing work at the site to take similar care, to protect the safety and welfare of the students, teachers, employees, 

and visitors at the school, and to perform the work with as little disruption to the learning environment and school 

activities as possible. Notwithstanding the foregoing, the contractor has full control over, charge of, and responsibility 

for the safety precautions and programs in connection with the Work and the Project overall. 

  

§ 12.2 When work is to be performed at a project site where school activities are being conducted, it is expressly 

understood and agreed that Architect's and any sub consultant’s employees and other persons performing work at the 

project site shall not engage in any inappropriate interaction of any nature whatsoever with students, teachers, 

employees and visitors at the school, including talking, touching, staring, or in any way contributing to a hostile or 

offensive environment.  It is further expressly understood and agreed that there is to be no fraternization between 

Architect's and any sub consultant’s employees, and other persons performing work at the site, and students, teachers, 

employees and visitors at the school.  There shall be zero tolerance for violations of these provisions. 

  

§ 12.3 The possession or use of tobacco products, alcoholic beverages, illegal drugs, and firearms or weapons on 

Owner's property is prohibited at all time, twenty-four hours a day.  There shall be zero tolerance for violations of this 

provision. 

  

§ 12.4 Architect, sub consultants, and all other persons performing work in connection with the project shall strictly 

observe (i) speed limits in the vicinity of the project site, including, without limitation, school speed limits, and (ii) any 

posted speed limits on the project site established by Owner.  Architect shall require strict compliance with this 

provision. 

  

§ 12.5 Owner shall have the right to require the immediate removal from the project site of any person performing work 

who violates the provision of this Article 12 and to prohibit such person from being allowed to perform work at the 

project site in the future. 

  

§  12.6  An Architect who fails to enforce compliance with the provisions of this Article 12, or who suffers or allows an 

employee, sub consultant or other person performing work at the project site to violate any of these provisions, shall be 

in breach of this Contract.» 

 

ARTICLE 13   SCOPE OF THE AGREEMENT 
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 

supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be amended 

only by written instrument signed by both the Owner and Architect. 

 

§ 13.2 This Agreement is comprised of the following documents identified below: 

.1 AIA Document B133™–2019, Standard Form Agreement Between Owner and Architect, Construction 

Manager as Constructor Edition 

.2 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 

indicated below, if completed, or the following: 

 (Insert the date of the E203-2013 incorporated into this agreement.) 

 

«  » 

  

.3 Exhibits: 

 (Check the appropriate box for any exhibits incorporated into this Agreement.) 

 

[ «  » ] AIA Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as 

Constructor Edition dated as indicated below. 

 (Insert the date of the E234-2019 incorporated into this agreement.) 
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«   » 

 

[ « X » ]  Other Exhibits incorporated into this Agreement: 

 (Clearly identify any other exhibits incorporated into this Agreement, including any exhibits 

and scopes of services identified as exhibits in Section 4.1.2.) 

 

«  » 

 

.4 Other documents: 

 (List other documents, if any, forming part of the Agreement.) 

 

«Exhibit A – Blinn College Facilities, Planning, and Construction Conform Set & Record Drawing Electronic 

Submittals 

Exhibit B – Addendum to Vendors Contract 

AIA Document A201 - 2017 - General Conditions of the Contract for Construction 

The Contract Documents are enumerated in the Agreement between the Owner and Architect being standard 

form AIA Document B133 - 2017 (hereinafter the Agreement) and consists of the Agreement, Conditions of 

the Contract (General, Supplementary, and other Conditions), Exhibits A, C, & D and Exhibit B being the 

addendum to the Agreement dealing with Owner’s status as an educational institution of the State of Texas, 

Addenda issued prior to execution of the Contract, other documents listed in the Agreement, and Modifications 

issued after execution of the Contract. These Contract Documents constitute the entire agreement between the 

parties. 

  

As stated, Owner is an educational institution of the State of Texas. Due to Owner’s status as such, the parties 

have specifically negotiated the terms contained in the Agreement and Exhibit B being the addendum to the 

Agreement dealing with Owner’s status as an educational institution of the State of Texas and those documents 

have been made an integral part of the Contract Documents. 

  

To the extent the language in the Agreement and Exhibit B to the Agreement, are in conflict with any language 

in the Conditions of the Contract (General, Supplementary, and other Conditions), the language in the 

Agreement and Exhibits B to the Agreement will control over the language in the Conditions of the Contract 

(General, Supplementary, and other Conditions).  

Exhibit C – Supplementary Conditions 

 

 

This Agreement entered into as of the day and year first written above. 

 

       

OWNER (Signature)  ARCHITECT (Signature) 

«Mary Hensley, Ed. D.,» «Chancellor of the Blinn 

College District / CEO» 

 « » 

(Printed name and title)  (Printed name, title, and license number, if required) 

 



Revised 06/01/2017 

 

EXHIBIT A  
to 

AIA® Document B133™ – 2019 
Standard Form of Agreement Between Owner and Architect 

 
Blinn College Facilities, Planning, and Construction 

Conform Set & Record Drawing Electronic Submittals 
 
 
In an effort to improve efficiency and more easily share information, Blinn College is requiring copies of construction documents 
in an electronic format, as of June 1, 2017.     
 
Specifically, Blinn College requires  
 
At start of construction via electronic submittal (onedrive, dropbox, email, etc…): 

• One, 100% complete, set of “Conform Set” drawings (CAD or BIM format) 

• One set of drawings in a single PDF file  

• One PDF-formatted copy of the Project Manual cover-to-cover, including all addenda 
 
At project close-out via electronic submittal (onedrive, dropbox, email, etc…): 

• One, 100% complete, set of “Project Record Drawings” (CAD or BIM format) 

• One set of drawings in a single PDF file 

• One PDF-formatted copy of the Project Manual cover-to-cover, including all addenda 
 
 
1. Only Conform Set drawings will be allowed in the Conform Set package.  Only Record Drawings will be allowed on the 

Record Drawings package. 
 
2. Use “pack-n-go” or “eTransmit” utility to organize files in the root directory.   

 
3. If you are using the CAD product MicroStation or any other CAD program, then you must convert the software support 

files and drawings to AutoCAD FORMAT. Please ensure that all project drawings and support files convert fully and are 
100% complete and organized in the Root Directory as described below. 

 
4. File structure:  Drawing files must be listed before the support files and must appear in the same order as the drawing 

index.  All support files must appear after the drawing files.  Support file order may be random.  Be sure to include all 
necessary support files such as Xref, fonts, and image files.  Do not put files in sub-folders.  All files must be in the root 
directory. 

 
5. Drawing files may be renamed to ensure they appear in the correct order, for instance by adding numerical prefixes to the 

drawing names as shown below:  
 

File naming examples:  A/E’s drawing name Rename to 
“G-1.dwg"   001_G1.dwg 
“C-1.dwg   002_C1.dwg 
“A-1.dwg”   003_A1.dwg 

 
 
6. CAD Viewer:  We strongly recommend you utilize a viewer to preview drawings prior to submittal to ensure viewability. 
 
7. Electronic seals (with expiration date and date signed) are required on the Conform Set drawing and Record Drawing 

(CAD of BIM Format).  DO NOT INCLUDE ELECTRONIC SIGNATURE ON DRAWINGS.  PDF files of the Conform Set 
and Record Drawing Set will require the seal and signature of the respective licensed Architect or Engineer. 

 
8. Send electronic submittal (onedrive, dropbox, email, etc…), to the Blinn College FP&C project administrator and copy the 

project manager and designated project representative.  



Revised 06/01/2017 

 

 
9. Please see attached checklist.  Blinn College has provided this checklist to assist you in making sure you have prepared 

your conformed set and Final Record document submittals correctly.  



Revised 06/01/2017 

 

Electronic Conform/Record Checklist 

 

 
Note to A/E:  All boxes below should be checked “yes”.  Any boxes checked “no” must have a corresponding 
comment in the comment section on the next page. 
 

This submittal is for:   Conform Documents    Record Documents  

 

Item Yes No Requirement for All Submittals 

1.   Each drawing shall be sealed by the Professional responsible for preparing the drawing 
including Date Signed and Expiration Date. (not required in Autocad or BIM files) 

2.   The drawing coversheet and the project manual cover shall have a Professional seal for 
each discipline including Date Signed and Expiration Date. 

3.   Correct project number appears on each drawing and cover of project manual. 

4.   Drawing list has been updated to include new or revised drawings modified by addenda 
or change order. 

5.   Addenda are included in the project manual. 

6.   Drawing document date is the same as the project manual document date. 

7.   There are no disclaimers, copyrights or conditional statements on the documents. 

8.   Electronic Submittal is labeled with the project number, description and indicates 
“Conform” or “Record”.  Separate electronic submittals are required for the conform and 
record submittals. 

9.   All files are in the root directory of the electronic submittal, in the same order as the 
drawing index.  Drawing files may be renamed such as 001_G1.dwg, 002_C1.dwg, etc. 
to facilitate sorting. 

10.   AutoCAD drawings appear first on the disk and in the same order as the drawing index.  
Each drawing is a separate file. 

11.   One PDF file containing all drawings, in order, is included in addition to the AutoCAD 
files. 

12.   One PDF of the project manual, cover to cover, including all addenda is included. 

13.   All required AutoCAD support files (xrefs, image files, fonts, etc.) are in the electronic 
submittal.  Use the “Pack n Go” or ‘eTransmit” features of AutoCAD. 

    

   Additional Requirements for Record Drawing Submittals 

14.   Building Names are on the drawing cover sheet. 

15.   There is a “Record Drawing” entry in the revision block of each drawing with the same 
date. 

 

 

Project Number:  Project Manager:  

Project Description:  Bldg. Name:  

    

    
Architect/Engineer:  Phone Number:  

Contact Person:  Email:  



Revised 06/01/2017 

 

 

 
Space for A/E Comments 

Item Comment 

  

  

  

  

  

  

  

  

  

  

 

 
Space for Blinn College Comments Only 

Submittal is Approved   Submittal is Rejected   

Item Comment 
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General Information 
 

1. The “document date” is an arbitrary date set by the A/E and is the date indicated in the title block of 
each drawing and on the cover of the project manual.  Once established, it cannot change. 
 

2. If the professional who originally sealed the documents is no longer with the firm, the original seal shall 
be left in place on all sheets and a seal from one of the firm’s principals shall be added to the cover sheet 
only, with a statement of explanation similar to the following:  

 
      (Name of professional who left the firm), licensed architect/professional engineer/other 

professional, who as the designer of record originally signed and sealed these 
documents is no longer employed by (name of firm), and I (Principal in the firm), a 
principal of (name of firm), am authorizing (name of Professional) currently employed by 
(the firm) to seal the Record Drawings in his/her stead.  

 
3. The documents in the Conform submittal should be exact duplicates of what was issued for 

construction, even if mistakes are present. 
 

4. The Conform documents should include all documents originally issued and complete addenda, value 
engineering, permit revisions and including attachments. 
 

5. Substituted fonts are a common reason for rejection of submittals.  This can easily be checked by 
loading each drawing in AutoCAD and pressing the “F2” key to see if any fonts were substituted. 
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EXHIBIT B 

BLINN COLLEGE DISTRICT 
Addendum to Vendor's Contract 

 
Vendor Name:   (“Vendor”) 

Vendor Address:  

 
 

The   Blinn   College   District   ("Blinn   College")    and    the    Vendor    are    this    day    entering 
into a contract and, for their mutual   convenience,   the   parties   are   using   the   standard 
contract and/or purchase order form provided by the Vendor (referred to hereafter as the 
"Vendor's Contract Form"). 

 

This    Addendum    ("Addendum"),    duly    executed    by     the     parties,     is     incorporated 
into the Vendor's Contract and made an integral part thereof. This Addendum and the Vendor's 
Contract Form shall be referred to hereafter collectively as the "Agreement." 

 

The Vendor's Contract Form is, with the exceptions noted herein, generally acceptable to Blinn 
College   District.   Nonetheless,   because   certain    standard    clauses    that    may    appear    in 
the Vendor's Contract Form cannot   be   accepted   by   Blinn   College   District   because   of 
its status   as   an   educational   institution   of   the   State   of   Texas   and   in   consideration   for 
the   convenience   of   using   provisions   in   the   Vendor's   Contract   Form    instead    of 
negotiating a separate contract document, the parties agree that none of the provisions listed 
below, if they appear in the Vendor's Contract Form, shall have any effect or be enforceable 
against Blinn College District: 

1. Requiring the Blinn College District to maintain any type of insurance either for the 

Blinn College District’s benefit or for the Vendor's benefit. 

2. Renewing or extending the Agreement beyond the contract term or automatically 

continuing the contract period from term to term. 

3. Requiring or stating the terms of the Vendor's Contract Form shall prevail over the 

terms of the purchase order or this Addendum in the event of conflict. 

4. Requiring the application of the law of any state other than Texas in interpreting or 

enforcing the Agreement, or resolving any dispute under the Agreement. The 

Agreement and the obligations of the parties shall be construed and enforced in 

accordance with the laws of the State of Texas. 

5. Releasing the Vendor or any other entity or person from its legal liability, or limiting 

liability, for unlawful or negligent conduct or failure to comply with any duty 

recognized or imposed by applicable law. 

6. Requiring any total or partial compensation or payment for lost profit or liquidated 

damages by Blinn College District if the Agreement is terminated before the end 

of the contract term. 

7. Changing the time period within which claims can be made or actions can be brought 

under the laws of the State of Texas. 

8. Binding Blinn College District to any arbitration provision or to the decision of any 

arbitration board, commission, panel or other entity. 

9. Obligating Blinn College to pay costs of collection or attorneys' fees. 
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10. Requiring Blinn College District to provide warranties. 

11. Obligating Blinn College District to indemnify, defend or hold harmless any party, 

unless allowed by the laws and Constitution of the State of Texas. 

Miscellaneous Provisions: 

 
Use of Trademark: Any Blinn College District trademark logo (institutional, division, department 
and/or athletic), verbiage, or wordmarks cannot be used in any capacity without permission from 
the Blinn College Office of Marketing and Communications. These items are property of the 
College and should not be placed on publications or in any medium (i.e., websites, social media, 
newsletters, fliers, posters, emails, etc). For questions concerning copyrighted materials and the 
use of Blinn trademark logos, verbiage and/or wordmarks, please contact the Office of Marketing 
and Communications at 979-830-4113. 

 
Copyrighted Material: The Vendor represents that all content including but not limited to logos, 
trademarks, photos, illustrations, audio, video, writings, recordings, music, computer programs 
and other works which may be copyrighted that are provided, performed, presented or supplied 
by the Vendor are owned by the Vendor, or the Vendor has received explicit permission for use, 
and the material does not violate any United States copyright laws. The Vendor is responsible for 
acquiring all licenses and approvals for any copyrighted material used during the course of 
business with Blinn College District. If the Vendor takes photos or videos during the course of 
business with Blinn College District, the Vendor must receive permission from all individuals 
photographed or recorded to before the photos or videos are shown on any public platforms or 
webpages. This includes confirmation that each person in photos or videos that are going to be 
online understands that their face may be seen on the Internet. Vendor agrees to indemnify and 
hold Blinn College District harmless against all claims, including but not limited to claims of 
copyright or trademark infringement, violations of the rights of privacy, publicity, or defamation, 
arising out of use of the copyrighted material. Vendor’s inclusion and use of the material 
performed, presented, provided, or supplied will not violate any rights of any kind or nature 
whatsoever of any third party. 

 
Vendor shall provide proof of Copyright License Agreement to the Blinn College District upon the 
signing of this Agreement. Should Vendor fail to provide such proof, Blinn College District has full 
authority to terminate any and all Agreements with Vendor. 

 
Alternative Dispute Resolution: The dispute resolution process provided in Chapter 2260, Texas 
Government Code, and the related rules adopted by the Texas Attorney General pursuant to 
Chapter 2260, shall be used by the Vendor and Blinn College to attempt to resolve any claim for 
breach of contract made by the Vendor that cannot be resolved in the ordinary course of business. 
The Vendor shall submit written notice of a claim of breach of contract under this Chapter to the 
Executive Vice Chancellor and General Counsel of Blinn College District, who shall examine the 
Vendor's claim and any counterclaim and negotiate with the Vendor in an effort to resolve the 
claim. 

 

Mandatory Venue: Venue for any suit filed against Blinn College District shall be in the county in 
which the primary office of the chief executive officer of Blinn College is located. This agreement 
and performance hereunder and all suits and special proceedings hereunder shall be construed 
in accordance with the laws of the State of Texas without regard to its choice of law or conflicts 
of law provisions. 

 

Loss of Funding: Performance by Blinn College District under the Agreement may be dependent 
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upon the appropriation and allotment of funds from federally-funded programs and/or by the 
Texas State Legislature (the "Legislature"). In the event a curtailment of federally-funded 
programs occurs, or in the event state appropriations are unavailable, then Blinn College District 
will issue written notice to the Vendor and Blinn College District may terminate the Agreement 
without further duty or obligation hereunder. The Vendor acknowledges that appropriation of funds 
is beyond the control of Blinn College District. 

Payment: All payment for goods and services shall be governed by Chapter 2251, Texas 
Government Code. 

 

Non-Waiver: The Vendor expressly acknowledges Blinn College District is an educational 
institution of the State of Texas and nothing in the Agreement will be construed as a waiver or 
relinquishment by Blinn College District of its right to claim such exemptions, privileges, and 
immunities as may be provided by law. The failure to enforce, or any delay in the enforcement of, 
any privileges, rights, defenses, remedies, or immunities available to Blinn College District 
under this Contract or under applicable law shall not constitute a waiver of such privileges, rights, 
defenses, remedies, or immunities. 

 

Confidentiality: Vendor acknowledges that Blinn College District is obligated to strictly comply 
with the Public Information Act, Chapter 552, Texas Government Code, in responding to any 
request for public information pertaining to this Agreement. The requirements of Subchapter J, 
Chapter 552, Texas Government Code, may apply to this bid or contract and the contractor or 
vendor agrees that the contract can be terminated if the contractor or vendor knowingly or 
intentionally fails to comply with a requirement of that subchapter. 

 

Force Majeure: Neither party is required to perform any term, condition, or covenant of 
the Agreement, if performance is prevented or delayed by a natural occurrence, a fire, a 
pandemic, an act of God, an act of terrorism, or other similar occurrence, the cause of which is not 
reasonably within the control of such party and which by due diligence it is unable to prevent or 
overcome. 

 

Termination: The Blinn College District may terminate, for convenience, its obligations under 
the Vendor’s Contract by giving 60 days’ written notice to the Vendor. The Blinn College District 
may, upon written notice of default or breach to the Vendor, immediately terminate the 
Vendor’s Contract if Vendor fails to provide the goods or services contracted for according to the 
provisions of the Contract, or fails to comply with any terms or conditions of the Contract. If 
Blinn College District determines that an aspect of the Contract has materially or 
substantially changed, the Blinn College District may terminate the contract by providing 7 days’ 
written notice to the Vendor. 

 

Termination of the Vendor’s Contract shall not release the Vendor from liability or obligation 
set forth in the contract that is expressly stated to survive termination, including, but not 
limited to, provisions regarding indemnification, records, audit, property rights, dispute 
resolution, and invoice and fee verifications. Termination is not an exclusive remedy, but exists 
in addition to any other rights and remedies provided in equity, under the laws of the State of 
Texas. 

 
Use of Purchase Orders: To the degree that either or both of the parties hereto find it 
convenient to employ their standard forms of purchase order or acknowledgment of order in 
administering the terms of this Agreement, it or they may do so but none of the terms and 
conditions printed or otherwise appearing on such form shall be applicable except to the 
extent that it specifies information required to be furnished by either party hereunder. The 
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terms proposed by any such form are specifically objected to and shall not be used as a basis 
for any contract. 

 
Entire Agreement: This Addendum and the Vendor's Contract Form constitute the entire 
Agreement between the parties and may not be waived or modified except by a written 
agreement signed by the parties. 

Savings Clause: If a court of competent jurisdiction finds any provision of this Addendum and the 

Vendor's Contract Form illegal, ineffective or beyond contractual authority of either party, then the 

offending provision will be stricken and the remainder of the agreement between the parties will 

remain in effect. 

 
Notices: All notices shall be mailed to the “Blinn College District, Executive Vice Chancellor and 

General Counsel, 902 College Avenue, Brenham, TX 77833”. 
 

To the extent the language in this Addendum conflicts with any language in the Vendor's Contract 
Form, the language in this Addendum will control. 

 

IN WITNESS WHEREOF, the parties have caused this Addendum to be duly executed, intending 
thereby to be legally bound. 

 
 
 
 

BLINN COLLEGE DISTRICT Architect 
  

By:  By:  

Name: Mary Hensley, Ed.D. Name:  

Title: 
Chancellor of the Blinn College 
District/CEO Title:  

Date:  Date:  
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2.5, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2, 12.3, 

15.1.3.1, 15.1.3.2, 15.2.1 

Correlation and Intent of the Contract Documents 

1.2 

Cost, Definition of 

7.3.4 

Costs 

2.5, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 

7.3.3.3, 7.3.4, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 

11.2, 12.1.2, 12.2.1, 12.2.4, 13.4, 14 

Cutting and Patching 

3.14, 6.2.5  

Damage to Construction of Owner or Separate 

Contractors 

3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 12.2.4 

Damage to the Work 

3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 12.2.4 

Damages, Claims for 

3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.3.2, 

11.3, 14.2.4, 15.1.7 

Damages for Delay 

6.2.3, 8.3.3, 9.5.1.6, 9.7, 10.3.2, 14.3.2 

Date of Commencement of the Work, Definition of 

8.1.2 

Date of Substantial Completion, Definition of 

8.1.3 

Day, Definition of 

8.1.4 

Decisions of the Architect 

3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 6.3, 7.3.4, 

7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 13.4.2, 

14.2.2, 14.2.4, 15.1, 15.2 

Decisions to Withhold Certification 

9.4.1, 9.5, 9.7, 14.1.1.3 

Defective or Nonconforming Work, Acceptance, 

Rejection and Correction of 

2.5, 3.5, 4.2.6, 6.2.3, 9.5.1, 9.5.3, 9.6.6, 9.8.2, 9.9.3, 

9.10.4, 12.2.1 

Definitions 

1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 5.1, 

6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1, 15.1.1 

Delays and Extensions of Time 

3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 

10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 

Digital Data Use and Transmission 

1.7 

Disputes 

6.3, 7.3.9, 15.1, 15.2 

Documents and Samples at the Site 

3.11 

Drawings, Definition of 

1.1.5 

Drawings and Specifications, Use and Ownership of 

3.11 

Effective Date of Insurance 

8.2.2 

Emergencies 

10.4, 14.1.1.2, 15.1.5 

Employees, Contractor’s 

3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 

10.3.3, 11.3, 14.1, 14.2.1.1 
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Equipment, Labor, or Materials 

1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 

9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 

Execution and Progress of the Work 

1.1.3, 1.2.1, 1.2.2, 2.3.4, 2.3.6, 3.1, 3.3.1, 3.4.1, 3.7.1, 

3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.6, 8.2, 9.5.1, 

9.9.1, 10.2, 10.3, 12.1, 12.2, 14.2, 14.3.1, 15.1.4 

Extensions of Time 

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 

10.4, 14.3, 15.1.6, 15.2.5 

Failure of Payment 

9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 

Faulty Work 

(See Defective or Nonconforming Work) 

Final Completion and Final Payment 

4.2.1, 4.2.9, 9.8.2, 9.10, 12.3, 14.2.4, 14.4.3 

Financial Arrangements, Owner’s 

2.2.1, 13.2.2, 14.1.1.4 

GENERAL PROVISIONS 

1 

Governing Law 

13.1 

Guarantees (See Warranty) 

Hazardous Materials and Substances 

10.2.4, 10.3 

Identification of Subcontractors and Suppliers 

5.2.1 

Indemnification 

3.17, 3.18, 9.6.8, 9.10.2, 10.3.3, 11.3 

Information and Services Required of the Owner 

2.1.2, 2.2, 2.3, 3.2.2, 3.12.10.1, 6.1.3, 6.1.4, 6.2.5, 

9.6.1, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 

14.1.1.4, 14.1.4, 15.1.4 

Initial Decision 

15.2 

Initial Decision Maker, Definition of 

1.1.8 

Initial Decision Maker, Decisions 

14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 

Initial Decision Maker, Extent of Authority 

14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 

Injury or Damage to Person or Property 

10.2.8, 10.4 

Inspections 

3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 

9.9.2, 9.10.1, 12.2.1, 13.4 

Instructions to Bidders 

1.1.1 

Instructions to the Contractor 

3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2 

Instruments of Service, Definition of 

1.1.7 

Insurance 

6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 

11 

Insurance, Notice of Cancellation or Expiration 

11.1.4, 11.2.3 

Insurance, Contractor’s Liability 

11.1 

Insurance, Effective Date of 

8.2.2, 14.4.2 

Insurance, Owner’s Liability 

11.2 

Insurance, Property 

10.2.5, 11.2, 11.4, 11.5 

Insurance, Stored Materials 

9.3.2 

INSURANCE AND BONDS 

11 

Insurance Companies, Consent to Partial Occupancy 

9.9.1 

Insured loss, Adjustment and Settlement of 

11.5 

Intent of the Contract Documents 

1.2.1, 4.2.7, 4.2.12, 4.2.13 

Interest 

13.5 

Interpretation 

1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 

Interpretations, Written 

4.2.11, 4.2.12 

Judgment on Final Award 

15.4.2 

Labor and Materials, Equipment 

1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 

10.2.4, 14.2.1.1, 14.2.1.2 

Labor Disputes 

8.3.1 

Laws and Regulations 

1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 

9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 

15.4 

Liens 

2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 

Limitations, Statutes of 

12.2.5, 15.1.2, 15.4.1.1 

Limitations of Liability 

3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 

4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 

11.3, 12.2.5, 13.3.1 

Limitations of Time 

2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 

5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 

9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 

15.1.2, 15.1.3, 15.1.5 

Materials, Hazardous 

10.2.4, 10.3 
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Materials, Labor, Equipment and 

1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 

10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 

Means, Methods, Techniques, Sequences and 

Procedures of Construction 

3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 

Mechanic’s Lien 

2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 

Mediation 

8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 

15.4.1.1 

Minor Changes in the Work 

1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4 

MISCELLANEOUS PROVISIONS 

13 

Modifications, Definition of 

1.1.1 

Modifications to the Contract 

1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 

10.3.2 

Mutual Responsibility 

6.2 

Nonconforming Work, Acceptance of 

9.6.6, 9.9.3, 12.3 

Nonconforming Work, Rejection and Correction of 

2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 

12.2 

Notice 

1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 

3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 

8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 

13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 

15.1.6, 15.4.1 

Notice of Cancellation or Expiration of Insurance 

11.1.4, 11.2.3 

Notice of Claims 

1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 

15.1.6, 15.2.8, 15.3.2, 15.4.1 

Notice of Testing and Inspections 

13.4.1, 13.4.2 

Observations, Contractor’s 

3.2, 3.7.4 

Occupancy 

2.3.1, 9.6.6, 9.8 

Orders, Written 

1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 

14.3.1 

OWNER 

2 

Owner, Definition of 

2.1.1 

Owner, Evidence of Financial Arrangements 

2.2, 13.2.2, 14.1.1.4 

Owner, Information and Services Required of the 

2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 

9.3.2, 9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 

13.4.2, 14.1.1.4, 14.1.4, 15.1.4 

Owner’s Authority 

1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 

4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 

7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 

10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 

15.2.7 

Owner’s Insurance 

11.2 

Owner’s Relationship with Subcontractors 

1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 

Owner’s Right to Carry Out the Work 

2.5, 14.2.2 

Owner’s Right to Clean Up 

6.3 

Owner’s Right to Perform Construction and to 

Award Separate Contracts 

6.1 

Owner’s Right to Stop the Work 

2.4 

Owner’s Right to Suspend the Work 

14.3 

Owner’s Right to Terminate the Contract 

14.2, 14.4 

Ownership and Use of Drawings, Specifications 

and Other Instruments of Service 

1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 

5.3 

Partial Occupancy or Use 

9.6.6, 9.9 

Patching, Cutting and 

3.14, 6.2.5 

Patents 

3.17 

Payment, Applications for 

4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 

14.2.3, 14.2.4, 14.4.3 

Payment, Certificates for 

4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 

9.10.3, 14.1.1.3, 14.2.4 

Payment, Failure of 

9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 

Payment, Final 

4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3 

Payment Bond, Performance Bond and 

7.3.4.4, 9.6.7, 9.10.3, 11.1.2 

Payments, Progress 

9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 

PAYMENTS AND COMPLETION 

9 

Payments to Subcontractors 

5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
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PCB 

10.3.1 

Performance Bond and Payment Bond 

7.3.4.4, 9.6.7, 9.10.3, 11.1.2 

Permits, Fees, Notices and Compliance with Laws 

2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2 

PERSONS AND PROPERTY, PROTECTION 

OF 

10 

Polychlorinated Biphenyl 

10.3.1 

Product Data, Definition of 

3.12.2 

Product Data and Samples, Shop Drawings 

3.11, 3.12, 4.2.7 

Progress and Completion 

4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4 

Progress Payments 

9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 

Project, Definition of 

1.1.4 

Project Representatives 

4.2.10 

Property Insurance 

10.2.5, 11.2 

Proposal Requirements 

1.1.1 

PROTECTION OF PERSONS AND PROPERTY 

10 

Regulations and Laws 

1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 

10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 

15.4 

Rejection of Work 

4.2.6, 12.2.1 

Releases and Waivers of Liens 

9.3.1, 9.10.2 

Representations 

3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1 

Representatives 

2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1 

Responsibility for Those Performing the Work 

3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 

Retainage 

9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 

Review of Contract Documents and Field 

Conditions by Contractor 

3.2, 3.12.7, 6.1.3 

Review of Contractor’s Submittals by Owner and 

Architect 

3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 

Review of Shop Drawings, Product Data and 

Samples by Contractor 

3.12 

Rights and Remedies 

1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 

6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 

12.2.4, 13.3, 14, 15.4 

Royalties, Patents and Copyrights 

3.17 

Rules and Notices for Arbitration 

15.4.1 

Safety of Persons and Property 

10.2, 10.4 

Safety Precautions and Programs 

3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 

Samples, Definition of 

3.12.3 

Samples, Shop Drawings, Product Data and 

3.11, 3.12, 4.2.7 

Samples at the Site, Documents and 

3.11 

Schedule of Values 

9.2, 9.3.1 

Schedules, Construction 

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2 

Separate Contracts and Contractors 

1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 

Separate Contractors, Definition of 

6.1.1 

Shop Drawings, Definition of 

3.12.1 

Shop Drawings, Product Data and Samples 

3.11, 3.12, 4.2.7 

Site, Use of 

3.13, 6.1.1, 6.2.1 

Site Inspections 

3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4 

Site Visits, Architect’s 

3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4 

Special Inspections and Testing 

4.2.6, 12.2.1, 13.4 

Specifications, Definition of 

1.1.6 

Specifications 

1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14 

Statute of Limitations 

15.1.2, 15.4.1.1 

Stopping the Work 

2.2.2, 2.4, 9.7, 10.3, 14.1 

Stored Materials 

6.2.1, 9.3.2, 10.2.1.2, 10.2.4 

Subcontractor, Definition of 

5.1.1 

SUBCONTRACTORS 

5 

Subcontractors, Work by 

1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 

9.3.1.2, 9.6.7 
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Subcontractual Relations 

5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 

Submittals 

3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 

9.8, 9.9.1, 9.10.2, 9.10.3 

Submittal Schedule 

3.10.2, 3.12.5, 4.2.7 

Subrogation, Waivers of 

6.1.1, 11.3 

Substances, Hazardous 

10.3 

Substantial Completion 

4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 

12.2, 15.1.2 

Substantial Completion, Definition of 

9.8.1 

Substitution of Subcontractors 

5.2.3, 5.2.4 

Substitution of Architect 

2.3.3 

Substitutions of Materials 

3.4.2, 3.5, 7.3.8 

Sub-subcontractor, Definition of 

5.1.2 

Subsurface Conditions 

3.7.4 

Successors and Assigns 

13.2 

Superintendent 

3.9, 10.2.6 

Supervision and Construction Procedures 

1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 

7.1.3, 7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4 

Suppliers 

1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 

9.10.5, 14.2.1 

Surety 

5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 

15.2.7 

Surety, Consent of 

9.8.5, 9.10.2, 9.10.3 

Surveys 

1.1.7, 2.3.4 

Suspension by the Owner for Convenience 

14.3 

Suspension of the Work 

3.7.5, 5.4.2, 14.3 

Suspension or Termination of the Contract 

5.4.1.1, 14 

Taxes 

3.6, 3.8.2.1, 7.3.4.4 

Termination by the Contractor 

14.1, 15.1.7 

Termination by the Owner for Cause 

5.4.1.1, 14.2, 15.1.7 

Termination by the Owner for Convenience 

14.4 

Termination of the Architect 

2.3.3 

Termination of the Contractor Employment 

14.2.2 

 

TERMINATION OR SUSPENSION OF THE 

CONTRACT 

14 

Tests and Inspections 

3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 

9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4 

TIME 

8 

Time, Delays and Extensions of 

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 

10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 

Time Limits 

2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 

5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 

9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 

15.1.2, 15.1.3, 15.4 

Time Limits on Claims 

3.7.4, 10.2.8, 15.1.2, 15.1.3 

Title to Work 

9.3.2, 9.3.3 

UNCOVERING AND CORRECTION OF 

WORK 

12 

Uncovering of Work 

12.1 

Unforeseen Conditions, Concealed or Unknown 

3.7.4, 8.3.1, 10.3 

Unit Prices 

7.3.3.2, 9.1.2 

Use of Documents 

1.1.1, 1.5, 2.3.6, 3.12.6, 5.3 

Use of Site 

3.13, 6.1.1, 6.2.1 

Values, Schedule of 

9.2, 9.3.1 

Waiver of Claims by the Architect 

13.3.2 

Waiver of Claims by the Contractor 

9.10.5, 13.3.2, 15.1.7 

Waiver of Claims by the Owner 

9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7 

Waiver of Consequential Damages 

14.2.4, 15.1.7 

Waiver of Liens 

9.3, 9.10.2, 9.10.4 

Waivers of Subrogation 

6.1.1, 11.3 
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Warranty 

3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2, 9.10.4, 12.2.2, 

15.1.2 

Weather Delays 

8.3, 15.1.6.2 

Work, Definition of 

1.1.3 

Written Consent 

1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 

13.2, 13.3.2, 15.4.4.2 

Written Interpretations 

4.2.11, 4.2.12 

Written Orders 

1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 Basic Definitions 
§ 1.1.1 The Contract Documents 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 

Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other 

Conditions), Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in 

the Agreement, and Modifications issued after execution of the Contract. A Modification is (1) a written amendment 

to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written 

order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the 

Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, 

other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or 

proposal, or portions of Addenda relating to bidding or proposal requirements. 

 

§ 1.1.2 The Contract 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 

agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 

written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall 

not be construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 

Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 

and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the 

Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 

Contract intended to facilitate performance of the Architect’s duties. 

 

§ 1.1.3 The Work 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 

partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by 

the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 

 

§ 1.1.4 The Project 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole 

or a part and which may include construction by the Owner and by Separate Contractors. 

 

§ 1.1.5 The Drawings 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 

dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams. 

 

§ 1.1.6 The Specifications 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 

equipment, systems, standards and workmanship for the Work, and performance of related services. 

 

§ 1.1.7 Instruments of Service 
Instruments of Service are representations, in any medium of expression now known or later developed, of the 

tangible and intangible creative work performed by the Architect and the Architect’s consultants under their 

respective professional services agreements. Instruments of Service may include, without limitation, studies, 

surveys, models, sketches, drawings, specifications, and other similar materials. 

 

§ 1.1.8 Initial Decision Maker 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 

accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and 

shall not be liable for results of interpretations or decisions rendered in good faith. 

 

§ 1.2 Correlation and Intent of the Contract Documents 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and 

completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by 

one shall be as binding as if required by all; performance by the Contractor shall be required only to the extent 
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consistent with the Contract Documents and reasonably inferable from them as being necessary to produce the 

indicated results. 

 

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining 

provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid 

or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 

enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give 

effect to the parties’ intentions and purposes in executing the Contract. 

 

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall 

not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 

performed by any trade. 

 

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 

industry meanings are used in the Contract Documents in accordance with such recognized meanings. 

 

§ 1.3 Capitalization 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of 

numbered articles, or (3) the titles of other documents published by the American Institute of Architects. 

 

§ 1.4 Interpretation 
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and 

articles such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in 

another is not intended to affect the interpretation of either statement. 

 

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service 
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 

Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other 

reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors, Sub-

subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or 

distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be 

construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights. 

 

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the 

Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely 

and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, 

if any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may 

not use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work 

without the specific written consent of the Owner, Architect, and the Architect’s consultants. 

 

§ 1.6 Notice 
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or 

give notice to the other party, such notice shall be provided in writing to the designated representative of the party to 

whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by 

courier, or by electronic transmission if a method for electronic transmission is set forth in the Agreement. 

 

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been 

duly served only if delivered to the designated representative of the party to whom the notice is addressed by 

certified or registered mail, or by courier providing proof of delivery. 

 

§ 1.7 Digital Data Use and Transmission 
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other 

information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 

Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, 

and exchange of digital data. 
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§ 1.8 Building Information Models Use and Reliance 
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 

governing the use of, and reliance on, the information contained in the model and without having those protocols set 

forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite 

AIA Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or 

relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or 

contributors to, the building information model, and each of their agents and employees. 

 

ARTICLE 2   OWNER 
§ 2.1 General 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the 

Contract Documents as if singular in number. The Owner shall designate in writing a representative who shall have 

express authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. 

Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means 

the Owner or the Owner’s authorized representative. 

 

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information 

necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such 

information shall include a correct statement of the record legal title to the property on which the Project is located, 

usually referred to as the site, and the Owner’s interest therein. 

 

§ 2.2 Evidence of the Owner’s Financial Arrangements 
§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to 

the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s 

obligations under the Contract. The Contractor shall have no obligation to commence the Work until the Owner 

provides such evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall 

be extended appropriately. 

 

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish 

to the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s 

obligations under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract 

Documents require; (2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to 

make payment when due; or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to 

provide such evidence, as required, within fourteen days of the Contractor’s request, the Contractor may 

immediately stop the Work and, in that event, shall notify the Owner that the Work has stopped. However, if the 

request is made because a change in the Work materially changes the Contract Sum under (3) above, the Contractor 

may immediately stop only that portion of the Work affected by the change until reasonable evidence is provided. If 

the Work is stopped under this Section 2.2.2, the Contract Time shall be extended appropriately and the Contract 

Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-up, plus 

interest as provided in the Contract Documents. 

 

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not 

materially vary such financial arrangements without prior notice to the Contractor. 

 

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as “confidential,” the 

Contractor shall keep the information confidential and shall not disclose it to any other person. However, the 

Contractor may disclose “confidential” information, after seven (7) days’ notice to the Owner, where disclosure is 

required by law, including a subpoena or other form of compulsory legal process issued by a court or governmental 

entity, or by court or arbitrator(s) order. The Contractor may also disclose “confidential” information to its 

employees, consultants, sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to 

know the content of such information solely and exclusively for the Project and who agree to maintain the 

confidentiality of such information. 

 

§ 2.3 Information and Services Required of the Owner 
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 

including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 
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assessments and charges required for construction, use or occupancy of permanent structures or for permanent 

changes in existing facilities. 

 

§ 2.3.2 The Owner shall retain an Architect/Architect lawfully licensed to practice architecture/engineering, or an 

entity lawfully practicing architecture/engineering, in the jurisdiction where the Project is located. That person or 

entity is identified as the Architect in the Agreement and is referred to throughout the Contract Documents as if 

singular in number. 

 

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor 

has no reasonable objection and whose status under the Contract Documents shall be that of the Architect. 

 

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 

the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 

information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 

Work. 

 

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with 

reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control 

and relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the 

Contractor’s written request for such information or services. 

 

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 

the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 

 

§ 2.4 Owner’s Right to Stop the Work 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 

required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the 

Owner may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such 

order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part 

of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent 

required by Section 6.1.3. 

 

§ 2.5 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 

within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default 

or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, 

correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to 

prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for 

Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of 

correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services 

made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such 

amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the 

Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to 

Article 15. 

 

ARTICLE 3   CONTRACTOR 
§ 3.1 General 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 

Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the 

jurisdiction where the Project is located. The Contractor shall designate in writing a representative who shall have 

express authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means 

the Contractor or the Contractor’s authorized representative. 

 

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 
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§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract 

Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 

inspections or approvals required or performed by persons or entities other than the Contractor. 

 

§ 3.2 Review of Contract Documents and Field Conditions by Contractor 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, 

become generally familiar with local conditions under which the Work is to be performed, and correlated personal 

observations with requirements of the Contract Documents. 

 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 

Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 

the information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 

conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 

obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 

purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 

shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 

Contractor as a request for information in such form as the Architect may require. It is recognized that the 

Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, 

unless otherwise specifically provided in the Contract Documents. 

 

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable 

laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 

shall promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a 

request for information in such form as the Architect may require. 

 

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 

Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 

3.2.3, the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations 

of Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, 

as would have been avoided if the Contractor had performed such obligations. If the Contractor performs those 

obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors, 

inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions 

and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes, 

ordinances, codes, rules and regulations, and lawful orders of public authorities. 

 

§ 3.3 Supervision and Construction Procedures 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 

Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, 

sequences, and procedures, and for coordinating all portions of the Work under the Contract. If the Contract 

Documents give specific instructions concerning construction means, methods, techniques, sequences, or 

procedures, the Contractor shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite 

safety of such means, methods, techniques, sequences, or procedures. If the Contractor determines that such means, 

methods, techniques, sequences or procedures may not be safe, the Contractor shall give timely notice to the Owner 

and Architect, and shall propose alternative means, methods, techniques, sequences, or procedures. The Architect 

shall evaluate the proposed alternative solely for conformance with the design intent for the completed construction. 

Unless the Architect objects to the Contractor’s proposed alternative, the Contractor shall perform the Work using 

its alternative means, methods, techniques, sequences, or procedures.  

 

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 

Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 

on behalf of, the Contractor or any of its Subcontractors. 

 

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 

such portions are in proper condition to receive subsequent Work. 
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§ 3.4 Labor and Materials 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 

facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 

and whether or not incorporated or to be incorporated in the Work. 

 

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with 

Section 3.12.8 or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions 

only with the consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or 

Construction Change Directive. 

 

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 

persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 

skilled in tasks assigned to them. 

 

§ 3.5 Warranty 
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the 

Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The 

Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be 

free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit. 

Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s 

warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the 

Contractor, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If 

required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind and quality of materials 

and equipment. 

 

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in 

the name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4. 

 

§ 3.6 Taxes 
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 

legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled 

to go into effect. 

 

§ 3.7 Permits, Fees, Notices and Compliance with Laws 
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 

permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 

execution and completion of the Work that are customarily secured after execution of the Contract and legally 

required at the time bids are received or negotiations concluded. 

 

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 

 

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, 

rules and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility 

for such Work and shall bear the costs attributable to correction. 

 

§ 3.7.4 Concealed or Unknown Conditions 
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 

that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an 

unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in 

construction activities of the character provided for in the Contract Documents, the Contractor shall promptly 

provide notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days 

after first observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect 

determines that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required 

for, performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum 
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or Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from 

those indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect 

shall promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s 

determination or recommendation, that party may submit a Claim as provided in Article 15. 

 

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 

markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 

suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such 

notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume 

the operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but 

shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the 

Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in 

Article 15. 

 

§ 3.8 Allowances 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 

covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, 

but the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable 

objection. 

 

§ 3.8.2 Unless otherwise provided in the Contract Documents, 

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 

all required taxes, less applicable trade discounts; 

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, 

and other expenses contemplated for stated allowance amounts shall be included in the Contract Sum 

but not in the allowances; and 

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 

by Change Order. The amount of the Change Order shall reflect (1) the difference between actual 

costs and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under 

Section 3.8.2.2. 

 

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness. 

 

§ 3.9 Superintendent 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance 

at the Project site during performance of the Work. The superintendent shall represent the Contractor, and 

communications given to the superintendent shall be as binding as if given to the Contractor. 

 

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of 

the name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect 

may notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed 

superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day 

period shall constitute notice of no reasonable objection. 

 

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 

reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 

which shall not unreasonably be withheld or delayed. 

 

§ 3.10 Contractor’s Construction and Submittal Schedules 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s 

information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the 

Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of 

Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for 

completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to 

completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at 

appropriate intervals as required by the conditions of the Work and Project. 
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§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current 

submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not 

be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s 

construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to 

submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the 

Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time 

required for review of submittals. 

 

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to 

the Owner and Architect. 

 

§ 3.11 Documents and Samples at the Site 
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders, 

Construction Change Directives, and other Modifications, in good order and marked currently to indicate field 

changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and 

similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, 

and delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as 

constructed. 

 

§ 3.12 Shop Drawings, Product Data and Samples 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the 

Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of 

the Work. 

 

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, 

and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work. 

 

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards 

by which the Work will be judged. 

 

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose 

is to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed 

in the Contract Documents for those portions of the Work for which the Contract Documents require submittals. 

Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the 

Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that 

are not required by the Contract Documents may be returned by the Architect without action. 

 

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the 

Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in 

accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 

schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of 

the Owner or of Separate Contractors. 

 

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to 

the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified 

materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and 

coordinated the information contained within such submittals with the requirements of the Work and of the Contract 

Documents. 

 

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal 

and review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been 

approved by the Architect. 

 

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved 

of responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of 
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Shop Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the 

Architect of such deviation at the time of submittal and (1) the Architect has given written approval to the specific 

deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued 

authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop 

Drawings, Product Data, Samples, or similar submittals, by the Architect’s approval thereof. 

 

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 

Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 

absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions. 

 

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 

architecture or Architecting unless such services are specifically required by the Contract Documents for a portion 

of the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s 

responsibilities for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be 

required to provide professional services in violation of applicable law. 

 

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or 

equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will 

specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely 

upon the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The 

Contractor shall cause such services or certifications to be provided by an appropriately licensed design 

professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop 

Drawings, and other submittals prepared by such professional. Shop Drawings, and other submittals related to the 

Work, designed or certified by such professional, if prepared by others, shall bear such professional’s written 

approval when submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy 

and accuracy of the services, certifications, and approvals performed or provided by such design professionals, 

provided the Owner and Architect have specified to the Contractor the performance and design criteria that such 

services must satisfy. Pursuant to this Section 3.12.10, the Architect will review and approve or take other 

appropriate action on submittals only for the limited purpose of checking for conformance with information given 

and the design concept expressed in the Contract Documents. 

 

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been 

performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at 

the time and in the form specified by the Architect. 

 

§ 3.13 Use of Site 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 

rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 

encumber the site with materials or equipment. 

 

§ 3.14 Cutting and Patching 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to 

make its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition 

existing prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents. 

 

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 

construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or 

by excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor 

except with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably 

withheld. The Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to 

cutting or otherwise altering the Work. 

 

§ 3.15 Cleaning Up 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and 

rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
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materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about 

the Project. 

 

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the 

Owner shall be entitled to reimbursement from the Contractor. 

 

§ 3.16 Access to Work 
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever 

located. 

 

§ 3.17 Royalties, Patents and Copyrights 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 

of copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but 

shall not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer 

or manufacturers is required by the Contract Documents, or where the copyright violations are contained in 

Drawings, Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a 

copyright or patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the 

loss unless the information is promptly furnished to the Architect. 

 

§ 3.18 Indemnification 
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, 

Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, 

losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the 

Work, provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, 

or to injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the 

negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or 

anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is 

caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce 

other rights or obligations of indemnity that would otherwise exist as to a party or person described in this 

Section 3.18. 

 

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the 

Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be 

liable, the indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of 

damages, compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ 

compensation acts, disability benefit acts, or other employee benefit acts. 

 

ARTICLE 4   ARCHITECT 
§ 4.1 General 
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in 

the Agreement. 

 

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 

shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. 

Consent shall not be unreasonably withheld. 

 

§ 4.2 Administration of the Contract 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 

an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. 

The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract 

Documents. 

 

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed 

with the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, 

and to determine in general if the Work observed is being performed in a manner indicating that the Work, when 

fully completed, will be in accordance with the Contract Documents. However, the Architect will not be required to 
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make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will 

not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or 

procedures, or for the safety precautions and programs in connection with the Work, since these are solely the 

Contractor’s rights and responsibilities under the Contract Documents. 

 

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 

quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the 

Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, 

and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s 

failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not 

have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, 

or their agents or employees, or any other persons or entities performing portions of the Work. 

 

§ 4.2.4 Communications  
The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s 

services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any 

direct communications between the Owner and the Contractor otherwise relating to the Project. Communications by 

and with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and 

suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the 

Owner. The Contract Documents may specify other communication protocols. 

 

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 

and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 

 

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 

Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 

Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed. 

However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to 

exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, 

suppliers, their agents or employees, or other persons or entities performing portions of the Work. 

 

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals 

such as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance 

with information given and the design concept expressed in the Contract Documents. The Architect’s action will be 

taken in accordance with the submittal schedule approved by the Architect or, in the absence of an approved 

submittal schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional 

judgment to permit adequate review. Review of such submittals is not conducted for the purpose of determining the 

accuracy and completeness of other details such as dimensions and quantities, or for substantiating instructions for 

installation or performance of equipment or systems, all of which remain the responsibility of the Contractor as 

required by the Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the 

Contractor of the obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval 

of safety precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s 

approval of a specific item shall not indicate approval of an assembly of which the item is a component. 

 

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor 

changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and 

recommendations regarding concealed and unknown conditions as provided in Section 3.7.4. 

 

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date 

of final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 

Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 

assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to 

Section 9.10. 
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§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in 

carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the 

duties, responsibilities and limitations of authority of the Project representatives. 

 

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 

Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 

will be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

 

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 

from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations 

and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not 

show partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith. 

 

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 

expressed in the Contract Documents. 

 

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 

Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 

reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and 

Specifications in response to the requests for information. 

 

ARTICLE 5   SUBCONTRACTORS 
§ 5.1 Definitions 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of 

the Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in 

number and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” 

does not include a Separate Contractor or the subcontractors of a Separate Contractor. 

 

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to 

perform a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract 

Documents as if singular in number and means a Sub-subcontractor or an authorized representative of the Sub-

subcontractor. 

 

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work 
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the 

Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the 

Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of 

receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has 

reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the 

Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection. 

 

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 

reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the 

Contractor has made reasonable objection. 

 

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 

Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 

rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall 

be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order 

shall be issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract 

Sum or Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively 

in submitting names as required. 

 

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner 

or Architect makes reasonable objection to such substitution. 
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§ 5.3 Subcontractual Relations 
By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be 

performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume 

toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the 

Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect. 

Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract 

Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not 

prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract 

agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract 

Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into 

similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, 

prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor 

will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of 

the proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will 

similarly make copies of applicable portions of such documents available to their respective proposed Sub-

subcontractors. 

 

§ 5.4 Contingent Assignment of Subcontracts 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided 

that 

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 

Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 

Subcontractor and Contractor; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 

Contract. 

 

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 

obligations under the subcontract. 

 

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 

compensation shall be equitably adjusted for increases in cost resulting from the suspension. 

 

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 

successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, 

the Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 

subcontract. 

 

ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts 
§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate 

agreements. The Owner reserves the right to perform construction or operations related to the Project with the 

Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar 

to those of this Contract, including those provisions of the Conditions of the Contract related to insurance and 

waiver of subrogation. 

 

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations 

on the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes 

each separate Owner-Contractor Agreement. 

 

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate 

Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with 

any Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any 

revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction 

schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until 

subsequently revised. 
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§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 

related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate 

Contractors shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, 

including, without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12. 

 

§ 6.2 Mutual Responsibility 
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and 

storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 

Contractor’s construction and operations with theirs as required by the Contract Documents. 

 

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by 

the Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, 

promptly notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or 

Separate Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. 

Failure of the Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the 

Work shall constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially 

completed construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible 

for discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not 

apparent. 

 

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate 

Contractor because of the Contractor’s delays, improperly timed activities or defective construction. The Owner 

shall be responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, 

improperly timed activities, damage to the Work or defective construction. 

 

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or 

partially completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5. 

 

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are 

described for the Contractor in Section 3.14. 

 

§ 6.3 Owner’s Right to Clean Up 
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their 

respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 

Owner may clean up and the Architect will allocate the cost among those responsible. 

 

ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 General 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 

Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 

limitations stated in this Article 7 and elsewhere in the Contract Documents. 

 

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A 

Construction Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by 

the Contractor. An order for a minor change in the Work may be issued by the Architect alone. 

 

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The 

Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order, 

Construction Change Directive, or order for a minor change in the Work. 

 

§ 7.2 Change Orders 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and 

Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 
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§ 7.3 Construction Change Directives 
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 

Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 

Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes 

in the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the 

Contract Sum and Contract Time being adjusted accordingly. 

 

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 

Order. 

 

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 

based on one of the following methods: 

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 

permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 

percentage fee; or 

.4 As provided in Section 7.3.4. 

 

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract 

Sum, the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those 

performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for 

overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable 

amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the 

Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise 

provided in the Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following: 

.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 

workers’ compensation insurance, and other employee costs approved by the Architect; 

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 

consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the 

Contractor or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 

related to the change; and 

.5 Costs of supervision and field office personnel directly attributable to the change. 

 

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in 

accordance with applicable provisions of Article 15. 

 

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in 

the Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 

provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 

Contract Time. 

 

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 

including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 

be effective immediately and shall be recorded as a Change Order. 

 

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a 

net decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and 

credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall 

be figured on the basis of net increase, if any, with respect to that change. 

 

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 

may request payment for Work completed under the Construction Change Directive in Applications for Payment. 
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The Architect will make an interim determination for purposes of monthly certification for payment for those costs 

and certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 

reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis 

as a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15. 

 

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 

adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 

agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 

issued for all or any part of a Construction Change Directive. 

 

§ 7.4 Minor Changes in the Work 
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents 

and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order 

for minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will 

affect the Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to 

implement the change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor 

change without prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the 

Contractor waives any adjustment to the Contract Sum or extension of the Contract Time. 

 

ARTICLE 8   TIME 
§ 8.1 Definitions 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 

the Contract Documents for Substantial Completion of the Work. 

 

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 

 

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 

 

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 

defined. 

 

§ 8.2 Progress and Completion 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the 

Agreement, the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 

 

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence 

the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner. 

 

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 

within the Contract Time. 

 

§ 8.3 Delays and Extensions of Time 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or 

neglect of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in 

the Work; (3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions 

documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay 

authorized by the Owner pending mediation and binding dispute resolution; or (5) by other causes that the 

Contractor asserts, and the Architect determines, justify delay, then the Contract Time shall be extended for such 

reasonable time as the Architect may determine. 

 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15. 

 

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of 

the Contract Documents. 
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ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 Contract Sum 
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount 

payable by the Owner to the Contractor for performance of the Work under the Contract Documents. 

 

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 

contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial 

inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted. 

 

§ 9.2 Schedule of Values 
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a 

schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to 

the various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to 

substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used 

as a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be 

submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and 

unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications 

for Payment. 

 

§ 9.3 Applications for Payment 
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 

Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 

Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all 

data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of 

requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if 

provided for in the Contract Documents. 

 

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 

the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 

Architect, but not yet included in Change Orders. 

 

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 

Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others 

whom the Contractor intends to pay. 

 

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 

equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 

by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 

agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 

compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such 

materials and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable 

insurance, storage, and transportation to the site, for such materials and equipment stored off the site. 

 

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 

no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 

Payment all Work for which Certificates for Payment have been previously issued and payments received from the 

Owner shall, to the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, 

security interests, or encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities 

that provided labor, materials, and equipment relating to the Work. 

 

§ 9.4 Certificates for Payment 
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) 

issue to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the 

Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is 

properly due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as 
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provided in Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the 

Contractor and Owner of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1. 

 

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, 

based on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the 

Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the 

Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount 

certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 

Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 

deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the 

Architect. However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) 

made exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed 

construction means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received 

from Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to 

payment; or (4) made examination to ascertain how or for what purpose the Contractor has used money previously 

paid on account of the Contract Sum. 

 

§ 9.5 Decisions to Withhold Certification 
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary 

to protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot 

be made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 

Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised 

amount, the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to 

make such representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of 

subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to 

such extent as may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor 

is responsible, including loss resulting from acts and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless 

security acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, 

materials or equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a Separate Contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the 

unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 

or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  

 

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, 

in whole or in part, that party may submit a Claim in accordance with Article 15. 

 

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts 

previously withheld. 

 

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 

issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make 

payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by 

joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next 

Application for Payment. 

 

§ 9.6 Progress Payments 
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 

within the time provided in the Contract Documents, and shall so notify the Architect. 
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§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the 

Owner, the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to 

the Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate 

agreement with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar 

manner. 

 

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages 

of completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on 

account of portions of the Work done by such Subcontractor. 

 

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly 

paid Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the 

Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors 

and suppliers to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 

obligation to pay, or to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be 

required by law. 

 

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 

9.6.2, 9.6.3 and 9.6.4. 

 

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 

Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 

 

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 

payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall 

be held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, 

under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall 

require money to be placed in a separate account and not commingled with money of the Contractor, create any 

fiduciary liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an 

award of punitive damages against the Contractor for breach of the requirements of this provision. 

 

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall 

defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees 

and litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of 

any tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If 

approved by the applicable court, when required, the Contractor may substitute a surety bond for the property 

against which the lien or other claim for payment has been asserted. 

 

§ 9.7 Failure of Payment 
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 

receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 

after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding 

dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the 

Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and 

the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-

up, plus interest as provided for in the Contract Documents. 

 

§ 9.8 Substantial Completion 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 

is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the 

Work for its intended use. 

 

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 

separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 

items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 

responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 
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§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 

designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 

included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 

that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor 

shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification 

by the Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to 

determine Substantial Completion. 

 

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a 

Certificate of Substantial Completion that shall establish the date of Substantial Completion; establish 

responsibilities of the Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and 

insurance; and fix the time within which the Contractor shall finish all items on the list accompanying the 

Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion 

of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion. 

 

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 

acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if 

any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment 

shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 

 

§ 9.9 Partial Occupancy or Use 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 

such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented 

to by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or 

use may commence whether or not the portion is substantially complete, provided the Owner and Contractor have 

accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, 

maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for 

correction of the Work and commencement of warranties required by the Contract Documents. When the Contractor 

considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided 

under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The 

stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if 

no agreement is reached, by decision of the Architect. 

 

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly 

inspect the area to be occupied or portion of the Work to be used in order to determine and record the condition of 

the Work. 

 

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not 

constitute acceptance of Work not complying with the requirements of the Contract Documents. 

 

§ 9.10 Final Completion and Final Payment 
§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon 

receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect 

finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will 

promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and 

belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance 

with the Contract Documents and that the entire balance found to be due the Contractor and noted in the final 

Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further representation 

that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been 

fulfilled. 

 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits 

to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected 

with the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts 

withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the 
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Contract Documents to remain in force after final payment is currently in effect, (3) a written statement that the 

Contractor knows of no reason that the insurance will not be renewable to cover the period required by the Contract 

Documents, (4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as 

manufacturers’ warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data 

establishing payment or satisfaction of obligations, such as receipts and releases and waivers of liens, claims, 

security interests, or encumbrances arising out of the Contract, to the extent and in such form as may be designated 

by the Owner. If a Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may 

furnish a bond satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or 

encumbrance. If a lien, claim, security interest, or encumbrance remains unsatisfied after payments are made, the 

Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging the lien, 

claim, security interest, or encumbrance, including all costs and reasonable attorneys’ fees. 

 

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 

of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 

Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 

Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If 

the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract 

Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for 

that portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to 

certification of such payment. Such payment shall be made under terms and conditions governing final payment, 

except that it shall not constitute a waiver of Claims. 

 

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 

.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents;  

.3 terms of special warranties required by the Contract Documents; or 

.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment. 

 

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of 

claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 

final Application for Payment. 

 

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 Safety Precautions and Programs 
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs 

in connection with the performance of the Contract. 

 

§ 10.2 Safety of Persons and Property 
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 

prevent damage, injury, or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 

site, under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 

roadways, structures, and utilities not designated for removal, relocation, or replacement in the course 

of construction. 

 

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their 

protection from damage, injury, or loss. 

 

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of 

the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings 

against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of 

the safeguards. 
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§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are 

necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 

supervision of properly qualified personnel. 

 

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 

insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 

whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed 

by any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under 

Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the 

extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or 

indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable 

to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the 

Contractor’s obligations under Section 3.18. 

 

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 

shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise 

designated by the Contractor in writing to the Owner and Architect. 

 

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 

create an unsafe condition. 

 

§ 10.2.8 Injury or Damage to Person or Property 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 

others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall 

be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide 

sufficient detail to enable the other party to investigate the matter. 

 

§ 10.3 Hazardous Materials and Substances 
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 

regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not 

addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily 

injury or death to persons resulting from a material or substance, including but not limited to asbestos or 

polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing 

the condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition. 

 

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to 

verify the presence or absence of the material or substance reported by the Contractor and, in the event such material 

or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 

Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of 

persons or entities who are to perform tests verifying the presence or absence of the material or substance or who are 

to perform the task of removal or safe containment of the material or substance. The Contractor and the Architect 

will promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or 

entities proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed 

by the Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable 

objection. When the material or substance has been rendered harmless, Work in the affected area shall resume upon 

written agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended 

appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs 

of shutdown, delay, and start-up. 

 

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 

Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against 

claims, damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 

performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 

death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or 

expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
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(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence 

of the party seeking indemnity. 

 

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the 

Contractor brings to the site unless such materials or substances are required by the Contract Documents. The 

Owner shall be responsible for hazardous materials or substances required by the Contract Documents, except to the 

extent of the Contractor’s fault or negligence in the use and handling of such materials or substances. 

 

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of 

hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the 

Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are 

due to the Owner’s fault or negligence. 

 

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency 

for the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by 

the Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred. 

 

§ 10.4 Emergencies 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 

prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor 

on account of an emergency shall be determined as provided in Article 15 and Article 7. 

 

ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 Contractor’s Insurance and Bonds 
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the 

endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 

Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or 

insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 

Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s 

commercial general liability policy or as otherwise described in the Contract Documents. 

 

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and 

conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds 

from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is 

located. 

 

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 

of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 

authorize a copy to be furnished. 

 

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the 

date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by 

the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation 

or expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from 

an act or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the 

procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve 

the Contractor of any contractual obligation to provide any required coverage. 

 

§ 11.2 Owner’s Insurance 
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the 

endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract 

Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance 

companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.  

 

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required 

property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the 
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Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon 

receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance 

that will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the 

failure to provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably 

adjusted. In the event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, 

Subcontractors, and Sub-subcontractors to the extent the loss to the Owner would have been covered by the 

insurance to have been procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change 

Order. If the Owner does not provide written notice, and the Contractor is damaged by the failure or neglect of the 

Owner to purchase or maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable 

costs and damages attributable thereto. 

 

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days 

of the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance 

required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual 

cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the 

Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage 

has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract 

Time and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor, 

Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the 

insurance had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the 

insurance shall be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner 

shall not relieve the Owner of any contractual obligation to provide required insurance. 

 

§ 11.3 Waivers of Subrogation 
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-

subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3) 

Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for 

damages caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required 

by the Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds 

of such insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the 

individuals and entities identified above from the Architect, Architect’s consultants, Separate Contractors, 

subcontractors, and sub-subcontractors. The policies of insurance purchased and maintained by each person or entity 

agreeing to waive claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of 

subrogation shall be effective as to a person or entity (1) even though that person or entity would otherwise have a 

duty of indemnification, contractual or otherwise, (2) even though that person or entity did not pay the insurance 

premium directly or indirectly, or (3) whether or not the person or entity had an insurable interest in the damaged 

property. 

 

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 

to the site by property insurance under policies separate from those insuring the Project, or if after final payment 

property insurance is to be provided on the completed Project through a policy or policies other than those insuring 

the Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in 

accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this 

separate property insurance. 

 

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance 
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of 

use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The 

Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to 

fire or other hazards however caused. 

 

§11.5 Adjustment and Settlement of Insured Loss 
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as 

fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to 

requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and 
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Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the 

Architect and Contractor shall make payments to their consultants and Subcontractors in similar manner. 

 

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed 

settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from 

receipt of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, 

the Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the 

Owner shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, 

if no other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and 

Contractor shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount 

allocated for that purpose. If the Contractor timely objects to either the terms of the proposed settlement or the 

allocation of the proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and 

Contractor arising out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. 

Pending resolution of any dispute, the Owner may issue a Construction Change Directive for the reconstruction of 

the damaged or destroyed Work. 

 

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 Uncovering of Work 
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 

expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the 

Architect’s examination and be replaced at the Contractor’s expense without change in the Contract Time. 

 

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior 

to its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 

Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to 

the Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract 

Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense. 

 

§ 12.2 Correction of Work 
§ 12.2.1 Before Substantial Completion 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of 

the Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or 

completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of 

uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby, 

shall be at the Contractor’s expense. 

 

§ 12.2.2 After Substantial Completion 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of 

Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties 

established under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, 

any of the Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor 

shall correct it promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the 

Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the 

condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the 

Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the 

Contractor and to make a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within 

a reasonable time during that period after receipt of notice from the Owner or Architect, the Owner may correct it in 

accordance with Section 2.5. 

 

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 

performed after Substantial Completion by the period of time between Substantial Completion and the actual 

completion of that portion of the Work. 

 

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 

Contractor pursuant to this Section 12.2. 

 



D
R

A
F

T

   

 

AIA Document A201™ – 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017 

by The American Institute of Engineers. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and 

International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil 

and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 

13:29:37 ET on 12/13/2018 under Order No.3539066087 which expires on 06/16/2019, and is not for resale. 

User Notes:  (808605263) 

 

35 

 

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 

requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 

 

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or 

Separate Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of 

Work that is not in accordance with the requirements of the Contract Documents. 

 

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 

other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 

correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct 

the Work, and has no relationship to the time within which the obligation to comply with the Contract Documents 

may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the 

Contractor’s liability with respect to the Contractor’s obligations other than specifically to correct the Work. 

 

§ 12.3 Acceptance of Nonconforming Work 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 

Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 

appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 

 

ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 Governing Law 
The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s 

choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal 

Arbitration Act shall govern Section 15.4. 

 

§ 13.2 Successors and Assigns 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal 

representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided 

in Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the 

other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain 

legally responsible for all obligations under the Contract. 

 

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 

financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. 

The Contractor shall execute all consents reasonably required to facilitate the assignment. 

 

§ 13.3 Rights and Remedies 
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 

shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available 

by law. 

 

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty 

afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 

breach thereunder, except as may be specifically agreed upon in writing. 

 

§ 13.4 Tests and Inspections 
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract 

Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public 

authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and 

approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 

authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Architect 

timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 

procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until 

after bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or 

approvals where building codes or applicable laws or regulations so require. 
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§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require 

additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written 

authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, 

or approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of 

when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such 

costs, except as provided in Section 13.4.3, shall be at the Owner’s expense. 

 

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the 

portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary 

by such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, 

shall be at the Contractor’s expense. 

 

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract 

Documents, be secured by the Contractor and promptly delivered to the Architect. 

 

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the 

Architect will do so promptly and, where practicable, at the normal place of testing. 

 

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 

unreasonable delay in the Work. 

 

§ 13.5 Interest 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate 

the parties agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place 

where the Project is located. 

 

ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 Termination by the Contractor 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days 

through no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any 

other persons or entities performing portions of the Work, for any of the following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to 

be stopped; 

.2 An act of government, such as a declaration of national emergency, that requires all Work to be 

stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of 

the reason for withholding certification as provided in Section 9.4.1, or because the Owner has not 

made payment on a Certificate for Payment within the time stated in the Contract Documents; or 

.4 The Owner has failed to furnish to the Contractor reasonable evidence as required by Section 2.2. 

 

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a 

Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work, 

repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, 

constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days 

in any 365-day period, whichever is less. 

 

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ 

notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, 

as well as reasonable overhead and profit on Work not executed, and costs incurred by reason of such termination.  

 

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a 

Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing 

portions of the Work because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract 

Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional 

days’ notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in 

Section 14.1.3. 
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§ 14.2 Termination by the Owner for Cause 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 

between the Contractor and the Subcontractors or suppliers; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 

orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 

 

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, and upon certification by the Architect that 

sufficient cause exists to justify such action, the Owner may, without prejudice to any other rights or remedies of the 

Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice, terminate employment 

of the Contractor and may, subject to any prior rights of the surety: 

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 

construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written 

request of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs 

incurred by the Owner in finishing the Work. 

 

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 

not be entitled to receive further payment until the Work is finished. 

 

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 

the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 

expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 

the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 

may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall 

survive termination of the Contract. 

 

§ 14.3 Suspension by the Owner for Convenience 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in 

whole or in part for such period of time as the Owner may determine. 

 

§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 

suspension, delay, or interruption under Section 14.3.1. Adjustment of the Contract Sum shall include profit. No 

adjustment shall be made to the extent 

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause 

for which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 

 

§ 14.4 Termination by the Owner for Convenience 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. 

 

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor 

shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 

and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the 

notice, terminate all existing subcontracts and purchase orders and enter into no further subcontracts 

and purchase orders. 

 

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work 

properly executed; costs incurred by reason of the termination, including costs attributable to termination of 
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Subcontracts; and the termination fee, if any, set forth in the Agreement. 

 

ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 Claims  
§ 15.1.1 Definition 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in 

the Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other 

disputes and matters in question between the Owner and Contractor arising out of or relating to the Contract. The 

responsibility to substantiate Claims shall rest with the party making the Claim. This Section 15.1.1 does not require 

the Owner to file a Claim in order to impose liquidated damages in accordance with the Contract Documents. 

 

§ 15.1.2 Time Limits on Claims 
The Owner and Contractor shall commence all Claims and causes of action against the other and arising out of or 

related to the Contract, whether in contract, tort, breach of warranty or otherwise, in accordance with the 

requirements of the binding dispute resolution method selected in the Agreement and within the period specified by 

applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The 

Owner and Contractor waive all Claims and causes of action not commenced in accordance with this Section 15.1.2. 

 

§ 15.1.3 Notice of Claims 
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 

prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to 

the other party and to the Initial Decision Maker with a copy sent to the Architect, if the Architect is not serving as 

the Initial Decision Maker. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after 

occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition 

giving rise to the Claim, whichever is later. 

 

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered 

after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 

other party. In such event, no decision by the Initial Decision Maker is required. 

 

§ 15.1.4 Continuing Contract Performance 
§ 15.1.4.1 Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 

and Article 14, the Contractor shall proceed diligently with performance of the Contract and the Owner shall 

continue to make payments in accordance with the Contract Documents.  

 

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Initial Decision Maker’s 

decision, subject to the right of either party to proceed in accordance with this Article 15. The Architect will issue 

Certificates for Payment in accordance with the decision of the Initial Decision Maker. 

 

§ 15.1.5 Claims for Additional Cost 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3 

shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is 

not required for Claims relating to an emergency endangering life or property arising under Section 10.4. 

 

§ 15.1.6 Claims for Additional Time 
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in 

Section 15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of 

delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary. 

 

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be 

documented by data substantiating that weather conditions were abnormal for the period of time, could not have 

been reasonably anticipated, and had an adverse effect on the scheduled construction. 

 

§ 15.1.7 Waiver of Claims for Consequential Damages 
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to 

this Contract. This mutual waiver includes 
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.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 

business and reputation, and for loss of management or employee productivity or of the services of 

such persons; and 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 

personnel stationed there, for losses of financing, business and reputation, and for loss of profit, 

except anticipated profit arising directly from the Work. 

 

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination 

in accordance with Article 14. Nothing contained in this Section 15.1.7 shall be deemed to preclude assessment of 

liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 

 

§ 15.2 Initial Decision 
§ 15.2.1 Claims, excluding those where the condition giving rise to the Claim is first discovered after expiration of 

the period for correction of the Work set forth in Section 12.2.2 or arising under Sections 10.3, 10.4, and 11.5, shall 

be referred to the Initial Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, 

unless otherwise indicated in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial 

decision shall be required as a condition precedent to mediation of any Claim. If an initial decision has not been 

rendered within 30 days after the Claim has been referred to the Initial Decision Maker, the party asserting the 

Claim may demand mediation and binding dispute resolution without a decision having been rendered. Unless the 

Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between the 

Contractor and persons or entities other than the Owner. 

 

§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or 

more of the following actions: (1) request additional supporting data from the claimant or a response with supporting 

data from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, 

or (5) advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker 

lacks sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the 

Initial Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the 

Claim. 

 

§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 

information from either party or from persons with special knowledge or expertise who may assist the Initial 

Decision Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of 

such persons at the Owner’s expense. 

 

§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 

supporting data, such party shall respond, within ten days after receipt of the request, and shall either (1) provide a 

response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting 

data will be furnished, or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon 

receipt of the response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim 

in whole or in part. 

 

§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating 

that the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state 

the reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 

Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding 

on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding 

dispute resolution. 

 

§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of 

Section 15.2.6.1. 

 

§ 15.2.6.1 Either party may, within 30 days from the date of receipt of an initial decision, demand in writing that the 

other party file for mediation. If such a demand is made and the party receiving the demand fails to file for 

mediation within 30 days after receipt thereof, then both parties waive their rights to mediate or pursue binding 

dispute resolution proceedings with respect to the initial decision. 
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§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if 

any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner 

may, but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 

 

§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 

accordance with applicable law to comply with the lien notice or filing deadlines. 

 

§ 15.3 Mediation 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those 

waived as provided for in Sections 9.10.4, 9.10.5, and 15.1.7, shall be subject to mediation as a condition precedent 

to binding dispute resolution. 

 

§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 

otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 

Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in 

writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. 

The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, 

mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending 

mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the 

parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed 

to the selection of the arbitrator(s) and agree upon a schedule for later proceedings. 

 

§ 15.3.3 Either party may, within 30 days from the date that mediation has been concluded without resolution of the 

dispute or 60 days after mediation has been demanded without resolution of the dispute, demand in writing that the 

other party file for binding dispute resolution.  If such a demand is made and the party receiving the demand fails to 

file for binding dispute resolution within 60 days after receipt thereof, then both parties waive their rights to binding 

dispute resolution proceedings with respect to the initial decision. 
 
§ 15.3.4 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the 

place where the Project is located, unless another location is mutually agreed upon. Agreements reached in 

mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof. 

 

§ 15.4 Arbitration 
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 

Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually 

agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction 

Industry Arbitration Rules in effect on the date of the Agreement. The Arbitration shall be conducted in the place 

where the Project is located, unless another location is mutually agreed upon. A demand for arbitration shall be 

made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the 

arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to 

that party on which arbitration is permitted to be demanded. 

 

§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 

mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based 

on the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 

written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 

legal or equitable proceedings based on the Claim. 

 

§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 

accordance with applicable law in any court having jurisdiction thereof. 

 

§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity 

duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court 

having jurisdiction thereof. 
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§ 15.4.4 Consolidation or Joinder  
§ 15.4.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 

party may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party 

provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations 

to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially 

similar procedural rules and methods for selecting arbitrator(s). 

 

§ 15.4.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either 

party may include by joinder persons or entities substantially involved in a common question of law or fact whose 

presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined 

consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not 

constitute consent to arbitration of any claim, dispute or other matter in question not described in the written 

consent. 

 

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under 

this Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as those of the 

Owner and Contractor under this Agreement. 

 



 008000 - 1 
SUPPLEMENTARY CONDITIONS 

EXHIBIT D 

DOCUMENT 008000 - SUPPLEMENTARY CONDITIONS 

1.1 SUPPLEMENTS 
A. The following supplements modify, change, delete from or add to the "General Conditions of the Contract 

for Construction", AIA Document A201, 2017.  Where any Article of the General Conditions is modified or 
any Paragraph, Subparagraph or Clause thereof is modified or deleted by these supplements, the 
unaltered provision of the Article, Paragraph, Subparagraph or Clause shall remain in effect. 

1.2 REFERENCE TO DIVISION 01 
A. With regard to provisions of General Conditions related to project administrative or work related 

requirements of the Contract, some of those paragraphs are modified or deleted from General Conditions, 
and are specified in Division 01, "General Requirements" of the Specifications. 

 
 
ARTICLE 1 - GENERAL PROVISIONS 
§ 1.1 Basic Definitions 
Add the following new paragraphs: 
 
§ 1.1.9 Product 
The term "Product" as used in these Contract Documents includes materials, systems, and equipment. 
 
§ 1.1.10 Provide 
The term "provide" as used in this Project Manual means to furnish and install. 

§ 1.2 Correlation and Intent of the Contract Documents 
Add the following new subparagraphs: 

§ 1.2.4 The inter-relation of the Project Manual, the Drawings and the schedules is as follows:  The Project Manual 
determines the quality, nature and setting of the several materials; the Drawings establish the quantities, dimensions 
and details; and the schedules give the location. The documents are to be considered as one and whatever is called 
for by any one shall be as binding as if called for by all. 

§ 1.2.5 Should the drawings disagree in themselves, or with the Project Manual, or if proprietary information 
disagrees with performance requirements in either the Drawings or the Project Manual, the better quality or greater 
quantity of the Work or materials shall be estimated upon, and unless otherwise ordered by the Architect in writing, 
shall be performed or furnished. Should discrepancies or doubt occur, do not proceed with the Work without 
clarification from the Architect. Contractor shall request clarification in sufficient time to avoid delays and increases in 
the contract sum. 
 
Add the following new paragraphs: 
 
§ 1.9 Wage Rates 
The contractor shall not pay less than the wage scale of the various classes of labor as published in the Davis Bacon 
Act for Austin, Fayette, and Washington Counties; and as published by the Texas A&M University System for Brazos 
County.  The specified wage rates are minimum rates only.  The owner is not bound to pay any claims for additional 
compensation made by any contractor because the contractor pays wages in excess of the applicable minimum rate 
contained in the Contract. 
 
 
ARTICLE 2 – LAWS GOVERNING CONSTRUCTION 
Modify the following paragraphs as follows: 
 
§ 2.5 Owner’s Right to Carry Out the Work 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or 
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, 
correct such default or neglect. Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for Payment 
in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of correcting 
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such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services made 
necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such amounts, 
the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the Owner or the 
Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to Article 15. 
 
 
Add following paragraphs: 
 
§ 2.6The Owner qualifies for exemption from certain State and Local Sales and Use Taxes pursuant to the provisions 
of Tex. Tax Code, Chapter 151.  The Contractor may claim exemption from payment of applicable State taxes by 
complying with such procedures as prescribed by State Comptroller of Public Accounts.  Contractor shall not be 
entitled to reimbursement for taxes paid on items that are exempt from taxation. 
 
 
ARTICLE 3 - CONTRACTOR 
 
§ 3.2 Review of Contract Documents and Field Conditions by Contractor 
Modify the following paragraphs as follows: 
 
§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 
shall promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the 
Contractor’s review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, 
unless otherwise specifically provided in the Contract Documents.  If a dimensional discrepancy exists, Contractor 
shall take field measurements required for proper fabrication and installation of work.  Upon commencement of any 
item of work, Contractor shall be responsible for dimensions related to such item of Work and shall make any 
corrections necessary to make work properly fit at no additional cost to Owner.  Before ordering any material or doing 
any work, Contractor shall verify dimensions and check conditions in order to assure himself that they properly reflect 
those on the Drawings. Any inconsistency shall be brought to attention of the Architect. In the event that 
discrepancies occur between ordered material and actual conditions, of which Architect was not notified beforehand, 
costs to correct such discrepancies shall be borne by Contractor. 

§ 3.3 Supervision and Construction Procedures 
Add the following new paragraphs: 
 
§ 3.3.4 Supplement as provided in Division 1. 
 
§ 3.4 Labor and Materials  
Add the following new paragraph: 

§ 3.4.4 After the Contract has been executed, the Owner and the Architect will consider a formal request for the 
substitution of products in place of those specified only under the conditions set forth in the General Requirements of 
the Specifications, Division 1.  Refer to Division 01 for supplemental information. 

§ 3.5 Warranty  
Add the following new paragraphs: 
 
§ 3.5.3 Supplement as provided in Division 01. 

§ 3.8 Allowances  
Add the following new paragraphs: 
 
§ 3.8.4 Supplement as provided in Division 01. 

§ 3.10 Contractor’s Construction and Submittal Schedules  
Add the following new paragraphs: 
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§ 3.10.4 Supplement as provided in Division 01.  
 
§ 3.11 Documents and Samples at the Site  
Add the following new paragraphs: 
 
§ 3.11.1 Supplement as provided in Division 01. 

§ 3.12 Shop Drawings, Product Data and Samples 
Add the following new paragraphs: 
 
§ 3.12.11 Supplement as provided in Division 01. 

§ 3.13 Use of Site 
Add the following new paragraphs: 
 
§ 3.13.1 Supplement as provided in Division 01. 

§ 3.14 Cutting and Patching 
Add the following new paragraphs: 
 
§ 3.14.3 Supplement as provided in Division 01. 

§ 3.15 Cleaning Up 
Add the following new paragraphs: 
 
§ 3.15.3 Supplement as provided in Division 01.  
 
§ 3.18 Indemnification 
Modify the following paragraphs as follows: 
 
§ 3.18.1To the fullest extent permitted by applicable law, the Contractor agrees to indemnify, defend and hold 
harmless Owner, its officers, trustees, agents, employees, and representatives from and against any liability, 
damages, costs, loss, expenses, claims, actions, proceedings, suits (including attorneys’ fees, court costs and other 
expenses of suit), whether groundless or not, judgements and awards, arising out of, in connection with or related to 
the performance of Work by Contractor, its employees, any subcontractor, or other person performing services or 
work on behalf of any of them, including a default by Contractor under the provisions of the Contract Documents or a 
failure to obtain or maintain insurance required by the Contract Documents.  This indemnification shall apply to, but 
not be limited to, any damage to property or injury (including death) to person (including any damage or injury to 
property or person or any employee of the Contractor, its subcontractors, Owner, or the Architect) which may occur or 
be alleged to have occurred in connection with the performance of this Contract.  Contractor shall not be obligated to 
indemnify any of the indemnified parties against their own negligence; however, to the fullest extent permitted by 
applicable law, Contractor shall be required to defend the indemnified parties against liability, damages, costs, loss, 
expenses, claims, actions, proceedings, or suits (including attorneys’ fees, court costs and other expenses of suit), 
whether groundless or not, for the bodily injury or death of an employee of the Contractor, its agent or its 
subcontractor of any tier, regardless of whether the action giving rise to such liability, damages, costs, loss, 
expenses, claim, action, proceeding or suit (including attorneys’ fees, court costs and other expenses of suit), is 
founded in whole or in part upon the alleged negligence of one or more parties indemnified hereunder.  The 
Contractor assumes all risk of damage or injury (including death) to the Contractor’s own property or person or to the 
property or person of the Contractor’s employees or subcontractors from any cause whatsoever.  This indemnification 
shall survive termination of the Contract or completion by the Contractor of all of its obligations under this Contract, as 
to events arising prior to such termination or completion. 
 
§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 
a subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under this section shall not be limited by a limitation on amount or type of damages, 
insurance, compensation or benefits payable by or for the Contractor or a subcontractor under workers’ 
compensation acts, disability benefit acts or other employee benefit acts. 
 
Add the following new paragraphs: 
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§ 3.18.3 The provisions of this indemnification and all other indemnification obligations set out in the Contract 
Documents, shall survive the termination of this Contract, howsoever caused, or completion of the Contract as to 
events occurring prior to such termination or completion, and no payment, partial payment, nor issuance of a 
certificate of Substantial Completion nor a certificate of Final Completion nor acceptance or occupancy in whole or in 
part of the Work shall waive or release any of the provisions of this section or of any other indemnification contained 
in the Contract Documents. 
 

ARTICLE 4   ARCHITECT 
Modify the following paragraphs as follows: 

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents 
shall not be restricted, modified, or extended without written consent of the Owner. 

§ 4.2 Administration of the Contract 
Modify the following paragraphs as follows: 

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of the 
portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract Documents, 
(2) known deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and 
deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the 
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or 
charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or their agents or 
employees, or any other persons or entities performing portions of the Work. 

 

ARTICLE 6 - CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
§ 6.2 Mutual Responsibility 
Add the following new paragraph 

§ 6.2.6 Coordinated construction work under this Contract includes, but not be limited to, providing concealed 
blocking as noted for attachment of separate contract items in locations necessary for the actual items to be installed.  
Providing proper dimensional coordination of separate contract supplied items for general construction work and trim 
that is to meet and/or adjoin Furniture, Fixtures, Equipment and Accessories. 

§ 6.2.7 It is a requirement of the Contractor’s work schedule to provide the cooperation, coordination and exchange of 
information necessary for a timely execution of separate contract work. 
 

ARTICLE 7 - CHANGES IN THE WORK 
 
§ 7.1 General  
Add the following new paragraphs: 
 
§ 7.1.4 Supplement as provided in Division1.  

§ 7.1.5 Except as provided in this article, no oral statement, or direction of Architect or Owner shall be treated as a 
Change Order or entitle Contractor to an adjustment to the Contract Sum or the Contract Time. 

§ 7.1.6 Unit prices shall be inclusive of all costs including mark-up for overhead and profit and shall be applied to 
units of measure as defined in the Contract Documents for each category of Work. 
 
ARTICLE 8 - TIME 

 

§ 8.3 Delays and Extensions of Time 
Modify the following paragraphs as follows: 
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§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect 
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work; 
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions 
documented in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay 
authorized by the Owner ; or (5) by other causes that the Contractor asserts, and the Architect determines, justify 
delay, then the Contract Time shall be extended for such reasonable time as the Architect may determine. 
 
 
Add the following new paragraphs 

§ 8.3.4 Apart from extension of time, no payment or claim for damages shall be made to Contractor as compensation 
for damages for any ordinary delays or hindrances from any cause whatsoever in the progress of the Work, 
notwithstanding whether such delay be avoidable or unavoidable. 

§ 8.3.5 In order to claim an inclement weather delay day, Contractor must:  

.1   Document, in writing, that the weather on the particular day was of such nature (rain, wind, snow, ice, 
and subsequent resultant effects) that it significantly impacted its ability to make progress on critical 
path work items.  Inclement weather delay days will not be granted for weekends or holidays unless 
Contractor can demonstrate that it had been and intended to work on these days. 

.2 Submit such delay claims on a weekly basis, not more than 7 days following the day of occurrence. 

.3 Summarize the number of days claimed for the entire month accompanying each month’s application 
for payment.  

 
ARTICLE 9 - PAYMENTS AND COMPLETION 

 
§ 9.2 Schedule of Values  
Add the following new paragraphs: 
 
§ 9.2.1 Supplement as provided in Division 01. 

§ 9.3 Applications for Payment 
Add the following new subparagraph: 
 
§ 9.3.4 Supplement as provided in Division 01.  

§ 9.3.5 Unless otherwise stated in the Owner-Contractor Agreement, the Owner will retain, until Final Payment, Five 
(5) percent of the amount due the Contractor on account of progress payments, payable 30 days after Substantial 
Completion and/or satisfactory evidence to the owner that all payments, bills, and claims have been paid. 
Add following Sub-subparagraphs: 

§ 9.3.6 Monthly Applications for Payment shall include waivers of liens for all work included in previous months' 
application for payment. Waiver of Liens for subcontractors and materialmen shall be total amount paid prior to 
previous months' application for payment. 

§ 9.5 Decisions to Withhold Certification 
Add the following new subparagraph: 
 
§ 9.5.1.8 Failure to submit written plan indicating action by Contractor to regain time schedule for completion of Work 
within Contract Time. 
 
§ 9.5.1.8 Failure to keep record documents current. 
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§ 9.8 Substantial Completion 
Add the following new paragraphs: 
 
§ 9.8.6 Supplement as provided in Division 01. 

§ 9.10 Final Completion and Final Payment 
Modify the following paragraphs as follows: 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits 
to the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld 
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor 
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents, 
(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’ 
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or 
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or 
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a 
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond 
satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien, 
claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to 
the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or 
encumbrance, including all costs and reasonable attorneys’ fees.  The Contractor shall deliver 4 sets of the following 
items to the Owner before final payment will be made: 

1. Other close-out submittals as specified in Division 01. 
2. Project record documents as specified in Division 01. 
3. Operations and maintenance data as specified in Division 01. 
4. All warranties as required on specific products or portions of the Work, in format outlined in Division 

01.  
5. Spare parts, overages, and maintenance materials as outlined in Division 1 and described in the 

various technical sections. 
6. Certificates of occupancy. 
7. Copies of all inspection tags from authorities having jurisdiction. 
8. Executed Certificate of Substantial Completion. 

 
 
ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
 
§ 10.2 Safety of Persons and Property 
Modify the following paragraphs as follows: 
 
§ 10.2.1 The Contractor shall be solely responsible for safety of, and shall provide reasonable protection to prevent 
damage, injury, or loss to 

.1    employees on the Work and other persons who may be affected thereby; 

.2    the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 

.3    other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 
roadways, structures, and utilities not designated for removal, relocation, or replacement in the course 
of construction. 

 
 
ARTICLE 11 - INSURANCE AND BONDS 

§ 11.1 Contractor’s Insurance and Bonds 
Add the following new Sub-subparagraphs: 

§ 11.1.5 Liability insurance shall include all major divisions of coverage and be on a comprehensive basis including: 
.1 Premises Operations (including X-C-U). 
.2 Independent Contractor's Protective. 
.3 Products and Completed Operations. 
.4 Contractual including specified provisions for the Contractor's obligations under Paragraph 3.18. 
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.5. Broad Form Property Damage including Completed Operations. 

.6 Personal Injury Liability with Employment Exclusion Deleted. 

.7 Owner's and Contractor's Protective. 

.8 Excess Umbrella. 

§ 11.1.6 Insurance certificate(s) shall specify Owner as the certificate holder and (except for Workers' Compensation) 
as an additional insured. 
 
 
ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
 
§ 12.2 Correction of Work 
Modify the following paragraphs as follows: 
 
§ 12.2.2.3 The one-year period for correction of Work shall be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2. 
 
ARTICLE 13 - MISCELLANEOUS PROVISIONS 
 
§ 13.1 Governing Law 
Modify the following paragraphs as follows: 
 
§ 13.1 Governing Law 
The Contract shall be governed by the law of the place where the Project is located. 
 
§ 13.4 Tests and Inspections  
Add the following new paragraphs: 
 
§ 13.4.6 Supplement as provided in Division 01. 
 
ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
 
§ 14.1 Termination by the Contractor 
Modify the following paragraphs as follows: 
 
§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ 
notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, 
as well as reasonable overhead and profit. 
 
§ 14.2 Termination by the Owner for Cause 
Modify the following paragraphs as follows: 
 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1    repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2    fails to make payment to Subcontractors or suppliers in accordance with the respective agreements 
between the Contractor and the Subcontractors or Suppliers; 

.3    repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4    otherwise is guilty of substantial breach of a provision of the Contract Documents. 
 
ARTICLE 15   CLAIMS AND DISPUTES 
 
§ 15.1 Claims 
Delete the following paragraphs: 
 
§ 15.1.7 Waiver of Claims for Consequential Damages – Intentionally deleted 
 
§ 15.2 Initial Decision 
Modify the following paragraphs as follows: 
 
§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
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reasons therefore; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. 
 
Delete the following paragraphs: 
 
§ 15.2.6   Intentionally Deleted. 
 
§ 15.2.6.1   Intentionally Deleted. 
 
§ 15.3 Mediation 
 
§ 15.4 Arbitration 

END OF DOCUMENT  
 


